DEP Agency Term Contract No. «Contract_ »

AGENCY TERM CONTRACT

THIS agreement is entered into between the FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
("Department") and «NAME» (“Contractor™), to provide petroleum contamination site response action services (this
“Contract”).

A. Contractor Department
«NAME» Department of Environmental Protection
«Contractor_Address» Petroleum Restoration Program
«City», «State» «Zip» 2600 Blair Stone Road, MS#4525
Attn: «Contractor_Contract_Mgr» Tallahassee, Florida 32399-2400
«Contractor_Phone_Number» Attn: Martin Ehlen
«Contractor_Emial» 850-245-7614

Martin.Ehlen@dep.state.fl.us

B. Subcontractors identified for use under this Contract: «Subs»

IN WITNESS WHEREOQF, the parties have caused this Contract to be duly executed, the day and year last
written below.

«NAME» FLORIDA DEPARTMENT OF
ENVIRONMENTAL PROTECTION

By: By:
Title: Secretary or designee for the Florida
Department of Environmental Protection

Date: Date:

FEID No. «FEID»

DEP Contracts Administrator

Approved as to form and legality:

DEP Attorney

DEP Contract No. GCXXX, Page 1 of 21


mailto:Martin.Ehlen@dep.state.fl.us
mailto:Martin.Ehlen@dep.state.fl.us

In consideration of the mutual benefits to be derived herefrom, Department and Contractor do hereby agree as

follows:

1.

Services. Department does hereby retain Contractor to provide petroleum contamination site response action
services (Services) in accordance with the procedures outlined below and, as defined herein. The services are
described in DEP Solicitation No. 2014004C (Solicitation) and Contractor's response thereto (Response) (the
terms of both of which are incorporated herein by reference), and in accordance with Attachment A, Scope of
Services (Scope), attached hereto and made a part hereof. The terms and conditions set out in the paragraphs
below shall take precedence and will control over any terms contained in the Solicitation or Response which are
in conflict with or in variance hereto. This Contract shall be subject to applicable procedures, laws, rules and
DEP guidance — including but not limited to those listed in Appendix | of the Solicitation, the provisions of which
are incorporated herein by reference (Constraints). Contractor acknowledges and accepts that the Constraints
are subject to periodic revision. This Contract is subject to all revised Constraints without the need for written
amendment. Contractor agrees to provide the described services for Department upon the terms and conditions
set forth in this Contract and all exhibits and Attachments named herein which are attached hereto and
incorporated by reference.

Work Assignment.
A.  Department shall assign and authorize all Services to Contractor under this Contract through one of the
following methods (Work Assignments):

Both Department and Contractor may execute a Task Assignment Notification Form (“Assignment
Form”) or Task Assignment Change Order Form (“Change Order Form”) (copies attached hereto
and made a part hereof as Attachments B and C, respectively); or

i, issuance of a MyFloridaMarketPlace (MFMP) purchase order (“PO”).

Contractor and its subcontractors shall not commence any Work Assignment until either 1) an
Assignment Form/Change Order Form has been fully executed by both Department and Contractor, or
2) an MFMP PO has been issued.

B.  Department shall follow the process outlined in the current version of the Relative Capacity Index (RCI) for
direct assignments of Services under this Contract. ~ The current RCI is available at
http://www.dep.state.fl.us/waste/categories/pcp/pages/selection RCl.htm. Department may revise the
RCI at any time upon not less than five (5) business notice. Notice shall be posted on the Petroleum
Restoration Program website. For good cause, Department may assign Services to an ATC contractor
outside its contract region. Rates for all direct assignments shall be at or below Contractor’s rates, provided
as Attachment D (Rate Schedule).

C.  Contractor shall also be assigned work as specified in 62-772.401, F.A.C.

D.  Inthe event services are required that are not specifically set out in Attachment A, but are within the
Scope, Department and Contractor may negotiate Work Assignments covering the required services and
establishing applicable rate(s) for compensation.

E.  THERE IS NO MINIMUM AMOUNT OF WORK GUARANTEED AS A RESULT OF THIS CONTRACT.
Any and all Work Assignments will be at the sole discretion of Department. Department reserves the
right to assign different phases of Services on a specific site to different contractors.

F.  Notwithstanding any other provisions of this Contract, Contractor may, at its sole discretion, elect not to
accept or compete for a proposed Work Assignment. Such election shall not preclude Contractor from
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participating in other Work Assignments as Department may request. Contractor shall notify Department
orally, within three (3) business days of receipt of an Assignment Form or PO, of Contractor’s decision
not to perform or participate, which notification shall be memorialized in writing by Contractor within five
(5) business days thereafter to Department’s Contract Manager.

Department shall not authorize any Work Assignment, and may suspend or terminate for cause any work
assigned to Contractor, if and in the event that Department and Contractor (or any of its affiliates or
authorized subcontractors) are adverse in any litigation, administrative proceeding or alternative dispute
resolution, until such adverse relationship is resolved either by agreement or by final non-appealable
order of a court.

Standard of Care for Performance.

A

Contractor represents that its Services shall be performed in a manner consistent with that level of care
and skill ordinarily exercised by other professionals under similar circumstances at the time the Services
are performed.

Contractor shall perform as an independent contractor and not as an agent, representative, or employee
of Department.

Contractor shall perform the Services in a proper and satisfactory manner as determined by Department.
Any and all such equipment, products or materials necessary to perform these Services, or requirements
as further stated herein, shall be supplied by Contractor.

Contractor is responsible for the professional quality, technical accuracy, timely completion and
coordination of all designs, drawings, specifications, reports and other services furnished by Contractor
under this Contract. Contractor shall, without additional compensation, correct or revise any errors,
omissions or other deficiencies in its designs, drawings, reports and other services.

Contractor shall provide competent, suitably qualified personnel. Contractor shall notify Department's
Contract Manager of any changes in the Key Personnel identified in Contractor's Response. Such
notification shall include Contractor’s reason(s) for change in personnel and Contractor’s documentation
that its proposed replacement Key Personnel have qualifications and experience equal to or greater than
that of those no longer part of Contractor's team.

Term of Contract.

A.

Initial Term. This Contract shall begin upon execution by both parties and shall authorize issuance of
Work Assignments by Department to Contractor for five (5) years from the date of execution, inclusive.
No Work Assignments shall be issued after the initial five (5) year period. However, the completion date
of the Contract shall be determined by the latest completion date of any Work Assignment authorized
during the five year term above.

Renewal term. This Contract may be renewed on the same terms and conditions for a period no greater
than five years. All renewals are contingent upon satisfactory performance by Contractor.

Compensation.

A.

Department shall pay Contractor on a combination fee schedule, fixed price, and cost reimbursement
basis as specified in each Assignment Form, Change Order Form or PO. Payment shall be authorized
by and for each Assignment Form, Change Order Form or PO. Contractor shall not be compensated
for Services performed prior to authorization, or for Services that exceed the funding amount
issued for each Assignment Form, Change Order Form or PO.
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B.  Department reserves the right to award some of the Services on a “pay for performance” basis. A Pay for
Performance Cleanup (PFP) is one in which payments are made to Contractor based upon a negotiated
schedule of cleanup progress. A PFP will require negotiations between Department and Contractor to
develop goals, target levels, milestones, payment structure and any additional terms and conditions under
which the PFP will be performed. For those Work Assignments issued as PFP assignments, Contractor
acknowledges that such work shall be subject to the terms and conditions set forth in either the executed
Assignment Form or the PO. Terms and conditions of the PFP Work Assignment which conflict with
those contained in this Contract shall have precedence and control.

6.  Annual Appropriation. Department’s performance and obligation to pay under this Contract is contingent upon
an annual appropriation by the Legislature. Authorization for continuation and completion of Work Assignments
and payment associated therewith may be suspended, rescinded and/or terminated at the discretion of
Department, if Legislative appropriations are reduced, restricted or eliminated. In such event, Department shall
provide notice pursuant to the suspension or termination provisions contained herein.

7. Payment Method.

A.  Contractor shall submit invoices as specified in each executed Assignment Form/Change Order
Form/PO. Each invoice shall be itemized in accordance with the authorized budget categories listed
below and in Attachment D, attached hereto and made a part hereof, or shall be accompanied by an
executed copy of the Task Assignment Notification Form/Task Assignment Change Order Form
evidencing a fixed price. Contractor shall complete and submit Attachment E, Subcontractor Utilization
Report Form (Subcontractor Report) with each invoice. Failure to provide Subcontractor Report with
an invoice shall result in a delay in processing the invoice for payment. All invoices must be submitted in
detail sufficient for a proper pre-audit and post-audit review thereof, using the Invoice Form provided in
the Assignment Form or PO.

B.  Review for approval of the final deliverable(s) will be completed within thirty (30) days of receipt of final
invoice and forms. However, Department reserves the right to specify a higher number of days for specific
Work Assignments. Contractor's request for payment of retainage will be included on the final invoice for
each task assignment or PO. Contractor will submit the final invoice for each task assignment or PO
after approval of the final deliverable(s).

C.  Each invoice, including appropriate supporting documentation as required below, shall be submitted to
the following address:

Florida Department of Environmental Protection
Petroleum Restoration Program

Attn: PRP Accounting, MS#4575

2600 Blair Stone Road

Tallahassee, Florida 32399-2400

Email address: prp_acctinginvoices@dep.state.fl.us

D.  Contractor shall submit invoices to Department within thirty (30) days after the date of Department’s
written approval of each interim deliverable or the final deliverable specified in each Work Assignment.
Contractor’s failure to submit interim invoices within this timeframe may result in forfeiture of retainage
and its failure to submit the final invoice within the timeframe may result in automatic cancellation,
termination or suspension of the Work Assignment and Contractor’s forfeiture of any unpaid balance for
such deliverables.

8. Invoicing Requirements. The State of Florida (State) Chief Financial Officer requires detailed supporting
documentation of all costs under a cost reimbursement contract. In accordance with the Contract Payment
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Requirements, (attached hereto and made a part hereof as Attachment F), Contractor shall comply with the
minimum requirements set forth therein. Invoices shall be accompanied by supporting documentation and other
requirements as follows:

A

Contractual (Subcontractors) - Reimbursement requests for payments to subcontractors associated with
activities not included in Attachment D, must be substantiated by copies of invoices with backup
documentation identical to that required from Contractor. Invoices for reimbursement of fixed price
subcontracts approved by Department shall be documented by copies of the paid invoices.

Travel - Travel expenses associated with the pay item schedule shall be paid using per diem, prorated in
quarter day increments (6 hrs.) within each 24 hour day under travel status in accordance with Section
112.061, Florida Statutes. However, in cases involving Contractor travel for specific meetings or legal
proceedings required by Department, hotel and subsistence (meals) may be paid in accordance with section
112.061, F.S., rather than per diem.

Equipment - (Capital outlay $1,000 or more in value) — Capital equipment purchased under this Contract
shall be limited to replacement parts for pre-existing State-owned equipment (when determined to be
cost effective), and must be pre-approved in writing by Department, and shall remain the property of
Department upon completion of this project. The use of remediation system equipment provided under
the Contract shall be at the unit costs for time as identified in Attachment D. Reimbursement for the
purchase of non-expendable equipment costing $1,000 or more is not authorized under this Contract.
However, Department may authorize the purchase of capital equipment through amendment of this
Contract.

Rental/Lease of Equipment — Equipment usage rental rates apply to use in the field only and not
transportation time. The rental rates charged for equipment usage shall be invoiced to Department in the
most favorable terms (i.e., the sum of the hourly rental rate for a given day shall not exceed the daily
rental rate; the sum of the daily rental rate for up to a seven (7) day period shall not exceed the weekly
rental rate; the sum of the weekly rental rate for up to a four (4) week period shall not exceed the monthly
rental rate) as specified in Attachment D. Include copies of invoices or receipts to document charges.

Handling Fee — No markups or handling fees will be allowed on subcontracted work or purchased capital
equipment, though subcontractors may be used to provide or perform the scope of work identified in the
Attachment D if identified and approved by Department.

Laboratory Analyses — Maximum analytical turnaround time shall be three (3) weeks. The cost for
performing sample analyses shall be charged in accordance with the rates contained in Attachment D.
Blanks and duplicates shall be run as required but not invoiced to Department.

Drilling - All rates for mud rotary and hollow stem auger drilling shall be charged in accordance with the
rates contained in Attachment D.

Health and Safety — Health and safety equipment and supplies for in-field personnel protection shall be
charged in accordance with the rates contained in Attachment D, and treated as equipment identified in
paragraph C above.

Recovered Products —Contractor shall actively seek vendors to market petroleum by-products recovered
from petroleum contamination sites. The proceeds from the sale of petroleum and petroleum products
recovered during the remediation of a petroleum contamination site shall be credited to Department,
offset against Contractor's receivables, and supported by appropriate receipts.
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10.

J. Retainage

Department reserves the right to establish the amount and application of retainage on a Work
Assignment basis to a maximum of 25%. Retainage shall be withheld from each payment to
Contractor pending satisfactory completion of a Work Assignment and approval of all deliverables.

Department reserves the right to withhold payment of retainage for Contractor’s failure to respond
to or correct identified deficiencies within the timeframe stipulated in the task assignment.
Department shall provide written notification to Contractor of identified deficiencies and
Department’s intent to withhold retainage on the task assignment. Contractor’s failure to rectify the
identified deficiency within the timeframe stated in Department’s notice will result in forfeiture of
retainage by Contractor.

If Contractor fails to perform the requested scope of work, or fails to perform the work in a
satisfactory manner, Contractor shall forfeit its right to payment for the work and the retainage
called for under the entire Work Assignment. Failure to perform includes, but is not limited to,
failure to submit the required deliverables or failure to provide adequate documentation that the
work was actually performed.

No retainage shall be released or paid for work on an uncompleted Work Assignment while a
Contract is suspended.

Except as otherwise provided above, Contractor shall be paid the retainage associated with a
Work Assignment, provided Contractor has completed the work and submits an invoice for
retainage held in accordance with paragraph 7.B. above.

Subcontractor Payments and Releases. In addition to the invoicing requirements above, the following
requirements for payment of invoices for Services shall apply:

A.  Contemporaneous with all payments from Department, excluding the final payment for a Work
Assignment, Contractor shall pay all subcontractors and vendors under this Contract within seven (7)
working days from the date of receipt of payment from Department. If Contractor receives less than full
payment from Department for the services or goods of the subcontractors or vendors, Contractor shall
pay subcontractors and vendors in at least the same proportion as that paid by Department. Penalties
for non-compliance and provisions for legal assistance for subcontractors are included in Subsection
287.0585(1), F.S.

B.  Contractor shall submit, with each invoice for work where subcontractors or suppliers performed work
during the invoice period on-site, lien waivers from each subcontractor or supplier for work done during
the invoice period at the site.

Release of Claims. Upon satisfactory completion of each Work Assignment, Contractor shall execute and
deliver to Department a release of all claims against Department arising under, or by virtue of, the Work
Assignment, except claims which are specifically exempted by Contractor to be set forth therein (Contractor
Release, using Attachment G - Contractor Affidavit/Release of Claims). Receipt by Department of Contractor's
Release is a condition of final payment under a Work Assignment. Unless otherwise provided in this Contract,
by State law or otherwise expressly agreed to by the parties to this Contract, final payment under a Work
Assignment or settlement upon termination of this Contract shall not constitute a release or waiver of
Department’s claims against Contractor, or Contractor’s sureties, subcontractors, successors or assigns under
this Contract or as against applicable performance and payment bonds.
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11. Rates.

Charges for rates or expenses which are not included in Attachment D, but which are required by
Department on an Assignment Form, shall be compensated at rates agreed to by Department and
Contractor, and which rates shall be evidenced by an executed Assignment Form or PO. If Department
determines that such rates should become a part of the rate schedule attached to this Contract,
Department shall initiate an amendment to this Contract evidencing the rates mutually agreed to by both
parties for inclusion in this Contract.

i. The rates in Attachment D, which will be viewed as maximum rates, shall be current and
effective for the first twenty-four (24) months of this Contract. Contractor may request an
increase in rates each year after the initial twenty-four (24) month term of this Contract, including
during any renewal period(s).

i Requests for increases must be submitted at least sixty (60) calendar days prior to the anniversary
date of this Contract in order for the request to be considered. Rate increases must be requested
in writing to Department and must be supported by a detailed justification which warrants the
requested increase percentage (up to a maximum of 5% in any one year). Department shall
review the request, and supporting documentation, to determine whether an increase is warranted
and, if so, what percentage of adjustment (increases not to exceed 5% in any one year) will be
authorized by formal amendment to this Contract.

i.  Either party may request a decrease in the rates in Attachment D at any time. Each party shall
review the other party's written request. If an agreement cannot be reached regarding a requested
decrease in the rates, this Contract may be terminated pursuant to paragraph 23.B. as a termination
for convenience without cost or penalty.

Department may, in its sole discretion, make an equitable adjustment in this Contract's terms or pricing
if pricing or availability of supply is affected by extreme and unforeseen circumstances causing volatility
in the marketplace. Such circumstances must satisfy all the following criteria; (1) the volatility is due to
causes wholly beyond Contractor’s control, (2) the volatility affects the marketplace or industry, not just
the particular Contractor’s source of supply, (3) the effect on pricing or availability of supply is substantial,
and (4) the volatility so affects Contractor that continued performance of the Contract under its existing
terms would result in a substantial loss.

12. Prompt Payment.

A

Department's Contract Manager shall have five (5) business days, unless otherwise specified herein, to
inspect and approve the services for payment. Department shall submit a request for payment to the Florida
Department of Financial Services (DFS) within twenty (20) business days; and DFS shall issue warrant
within ten (10) business days thereafter. Days are calculated from the latter date the invoice is received or
services received, inspected, and approved. Invoice payment requirements do not start until a proper and
correct invoice has been received. Invoices which have to be returned to Contractor for correction(s) will
result in an uncompensated delay in payment. A Vendor Ombudsman has been established within DFS
who may be contacted if Contractor is experiencing problems in obtaining timely payment(s) from a State
agency. The Vendor Ombudsman may be contacted at 850-413-5516, per Section 215.422, Florida
Statutes.

Department shall pay Contractor interest at a rate as established by Section 55.03(1), Florida Statutes,
on the unpaid balance of an invoice, if a warrant in payment of an invoice is not issued within forty (40)
business days after receipt of a correct invoice and receipt, inspection, and approval of the goods and
services. Interest payments of less than $1 will not be enforced unless Contractor requests payment.
The interest rate for each calendar year for which the term of this Contract is in effect can be obtained
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13.

14.

15.

16.

from DFS’ Vendor Ombudsman at the telephone numbers provided above, or Department's
Procurements Section at 850-245-2361, per Section 215.422, Florida Statutes.

Notice. All notices and written communication between the parties shall be sent by email, U.S. Mail, or a courier
delivery service. Notices shall be considered delivered when reflected by an electronic mail read receipt, a
courier service delivery receipt, other mail service delivery receipt or when acknowledged by recipient.

Identification of Contract Managers. Department and Contractor Contract Managers and contact information
is provided on page 1 of this Contract. All matters shall be directed to the Contract Managers for appropriate
action or disposition. Any changes to the Contract Manager information identified on page 1 must be noticed,
in writing, to the other party within ten (10) calendar days of the change.

Financial Consequences for Unsatisfactory Performance. No payment will be made for unsatisfactory
deliverables. Department shall notify Contractor of all unsatisfactory deliverables. Contractor shall re-perform
the services needed for submittal of a satisfactory deliverable, at no additional cost to Department, within thirty
(30) days of being notified of the unsatisfactory deliverable. If a satisfactory deliverable is not submitted within
the specified timeframe, Department may, in its sole discretion, either: 1) terminate the Work Assignment for
failure to perform, or 2) Department Contract Manager, by letter specifying the failure of performance under the
Contract, request that a proposed Corrective Action Plan (CAP) be submitted by Contractor to Department.
CAPs must be able to be implemented and performed in no more than sixty (60) days following submittal.

A. A CAP shall be submitted within ten (10) calendar days of the date of the letter request from Department
Contract Manager. The CAP shall be sent to Department’s Contract Manager for review and approval.
Within ten (10) calendar days of receipt of a CAP, Department shall notify Contractor in writing whether
the CAP proposed has been accepted. If the CAP is not accepted, Contractor shall have ten (10) calendar
days from receipt of Department’s notice rejecting the proposed CAP to submit a revised proposed CAP.
Failure to obtain Department approval of a CAP as specified above shall result in Department's
termination of the Work Assignment for cause as authorized in the Contract.

B.  Contractor shall have ten (10) calendar days to commence implementation of an accepted proposed
CAP. Acceptance of a proposed CAP by Department does not relieve Contractor of any of its obligations
under the Contract. If the CAP fails to correct or eliminate performance deficiencies by Contractor,
Department retains the right to require additional or further remedial steps, or to terminate the Work
Assignment for failure to perform. No actions approved by Department, or remedial actions taken by
Contractor, shall estop Department from asserting any other or subsequent deficiencies in performance
under this Contract or any Work Assignment. Contractor shall continue to implement the CAP until all
deficiencies are corrected. Reports on the progress of the CAP will be made to Department as requested
by Department Contract Manager.

C.  Contractor’s failure to supply a requested CAP or failure to correct a deficiency in the performance of the
Work Assignment as specified by Department shall be a basis for termination of the Work Assignment
for cause.

Performance Bond. In lieu of retainage, Department may require Contractor furnish an executed Performance
Bond written by a surety acceptable to Department, in an amount up to one hundred and twenty percent (120%)
of the total anticipated cost of any Work Assignment.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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17. Insurance.

A.

To the extent required by law, Contractor will be self-insured against, or will secure and maintain during
the life of this Contract, Workers' Compensation Insurance for all of its employees connected with the
work of this project. Contractor shall require any and all subcontractors to provide Workers' Compensation
Insurance for all employees unless such employees are covered by the protection afforded by Contractor.
Such self-insurance program or insurance coverage shall comply fully with the Florida Workers'
Compensation law. In case any class of employees engaged in hazardous work under this Contract is
not protected under the Workers' Compensation statute, Contractor shall provide, and cause each
subcontractor to provide, adequate insurance satisfactory to Department, for the protection of its
employees not otherwise protected.

Contractor shall secure and maintain during the life of the Contract comprehensive general liability
coverage with limits of not less than $1,000,000 per occurrence and $1,000,000 annual aggregate,
comprehensive automobile liability coverage with limits of not less than $1,000,000 per occurrence and
$1,000,000 annual aggregate, and professional liability coverage with limits of not less than $1,000,000
per claim and $1,000,000 per annual aggregate. Contractor's current certificate of insurance shall contain
a provision that the insurance will not be canceled for any reason except after thirty (30) days written
notice (with the exception of non-payment of premium which requires a ten (10) day notice) to
Department's Procurement Administrator and shall reference the DEP Contract No. In the event that the
insurance requirements in statute are changed, the coverage limits specified herein will also be increased.

18. Indemnification.

A.

Contractor shall be fully liable for the actions of its agents, employees, partners, or subcontractors and
shall fully indemnify, defend, and hold harmless the State and Department, and their officers, agents, and
employees, from suits, actions, damages, and costs of every name and description, including attorneys’
fees, arising from or relating to personal injury and damage to real or personal tangible property alleged
to be caused in whole or in part by Contractor, its agents, employees, partners, or subcontractors,
provided, however, that the Contractor shall not indemnify for that portion of any loss or damages
proximately caused by the negligent act or omission of the State or Department.

Further, Contractor shall fully indemnify, defend, and hold harmless the State and Department from any
suits, actions, damages, and costs of every name and description, including attorneys’ fees, arising from
or relating to violation or infringement of a trademark, copyright, patent, trade secret or intellectual
property right, provided, however, that the foregoing obligation shall not apply to Department’s misuse or
modification of Contractor's products or Department’s operation or use of Contractor's products in a
manner not contemplated by this Contract. If any product is the subject of an infringement suit, or in
Contractor’s opinion is likely to become the subject of such a suit, the Contractor may at its sole expense
procure for Department the right to continue using the product or to modify it to become non-infringing.
If Contractor is not reasonably able to modify or otherwise secure Department the right to continue using
the product, Contractor shall remove the product and refund Department the amounts paid in excess of
a reasonable rental for past use. Department shall not be liable for any royalties.

Contractor’s obligations under the preceding two paragraphs with respect to any legal action are contingent
upon the State or Department giving the Contractor (1) written notice of any action or threatened action, (2)
the opportunity to take over and settle or defend any such action at Contractor's sole expense, and (3)
assistance in defending the action at Contractor's sole expense. Contractor shall not be liable for any cost,
expense, or compromise incurred or made by the State or Department in any legal action without the
Contractor’s prior written consent, which shall not be unreasonably withheld.
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19.

20.

21.

Nonassignability and Subcontracting.

A.

Contractor shall not sell, assign or transfer any of its rights, duties or obligations under this Contract, or
under any Task Assignment or Purchase Order issued pursuant to this Contract (Rights and Dulties),
without the prior written consent of Department. Contractor shall remain liable for performance of its
Rights and Duties, regardless of any assignment to or assumption by any third party, notwithstanding any
approval thereof by Department. However, Department may expressly release Contractor from any and
all Rights and Duties through a novation accompanying an approved assignment. Department may
assign Department's Rights and Duties, but shall give prior written notice of its intent to do so to
Contractor. The foregoing notwithstanding, Contractor hereby assigns to the State any and all claims it
has with respect to the Contract under the antitrust laws of the United States and the State.

Contractor shall not subcontract any work under this Contract, with the exception of those subcontractors
identified on page 1 of this Contract, without the prior written consent of Department's Contract Manager.
Department reserves the right to reject any proposed subcontractor based upon Department's prior
experience with subcontractor, subcontractor’s reputation, or Department’s lack of adequate assurance
of performance by subcontractor. Contractor agrees to be responsible for the fulfilment of all work
elements included in any subcontract and agrees to be responsible for the payment of all monies due
under any subcontract.

Department shall not be liable to any subcontractor for any expenses or liabilities incurred under any
subcontract, regardless of whether Department has approved such subcontract or subcontractor.
Contractor shall be solely liable to its subcontractor(s) for all expenses and liabilities incurred under any
subcontract. Any subcontracts made under or in performance of this Contract must include the same
conditions specified in this Contract, with the exception of insurance requirements (paragraph 17), and
shall include a release of any rights, claims or liabilities against Department. The level of insurance to be
carried by subcontractors performing work under this Contract shall be at the discretion of Contractor.

Access and Inspection. Department personnel, and personnel of a contracted Local Program or Team, shall
be given access to and may observe and inspect work being performed under any Work Assignment under this
Contract, including by any of the following methods:

A

Contractor shall provide access to any public records (as that term is used herein and Chapter 119 Fla.
Stats) created by or at the direction of Contractor under this Contract;

Contractor shall provide access to any location or facility on which Contractor is performing work, or
storing or staging equipment, materials or documents;

Contractor shall permit inspection of any facility, equipment, practices, or operations required under any
Work Assignment; and,

Contractor shall allow and facilitate sampling and monitoring of any substances, soils, materials or
parameters at any location reasonable or necessary to assure compliance with any Work Assignment or
Constraints.

Third Party Beneficiaries. This Contract is neither intended nor shall it be construed to grant any rights,
privileges or interest in any third party without the mutual written agreement of the parties hereto.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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22.  Suspension.

A

Work may be suspended as specified in Chapter 62-772, F.A.C. Department may also order Contractor
in writing to suspend, delay or interrupt all or any part of the work under any Work Assignment for such
period of time as Department may determine to be appropriate for any of the following reasons:

1. Contractor fails to timely and properly correct deficiencies in or performs unsatisfactory work;

2. Contractor’s insurer or surety notifies Department that any of its insurance or bonds has lapsed or
will lapse, and Contractor fails to provide replacement insurance or bonds acceptable to
Department before the cancellation date;

3. Contractor or subcontractor materially violates safety laws or other Constraints;

4, Department determines that there is a threat to the public health, safety or welfare that
necessitates such suspension;

5. Contractor fails to maintain its qualified status with Department or to timely take steps to have its
qualified status reinstated upon discovery; or

6.  forthe convenience of Department.

If the performance of all or any part of the work is suspended, delayed or interrupted for an unreasonable
period of time by an act of Department in administration of a Work Assignment, or by Department’s failure
to act within a reasonable time to review or approve an invoice, Department shall adjust the price of a
Work Assignment (excluding profit) necessarily caused by such unreasonable suspension, delay or
interruption and modify the Assignment Form, Change Order Form or PO. However, no adjustment shall
be made under this clause for any suspension, delay or interruption if and to the extent that:

1. Performance would have been suspended, delayed or interrupted by any other cause, including
the fault or negligence of Contractor; or

2. Equitable adjustment is provided for (or excluded) under any other provision of this Contract.

Contractor shall not be compensated for work performed subsequent to a notice of suspension by
Department.

23.  Termination.

A.

Department may terminate this Contract at any time for cause, in the event of the failure of Contractor to
fulfill any of its obligations under this Contract. Prior to termination, Department shall provide ten (10)
calendar days written notice of its intent to terminate and shall provide Contractor an opportunity to
consult with Department regarding the reason(s) for termination.

Department may terminate this Contract without cause and for its convenience by giving thirty (30)
calendar days written notice to Contractor. Termination for convenience shall not entitle either party to
any indirect, special or resulting damages, lost profits, costs or penalties, and Contractor shall be entitled
only to recover those amounts earned by it for authorized deliverables completed under any Work
Assignment up to the date of termination (or as may be agreed to and required by Department for
completion of all or any portion of a Work Assignment).
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C.

Department may terminate this Contract in the event that Contractor merges with, into or acquires or is
acquired by another ATC contractor. Such termination shall be a termination for convenience under this
section.

Dispute Resolution.

A

In the event of any dispute, claim, question, or disagreement arising from or relating to this Contract,
Work assigned hereunder, or the breach thereof, the parties hereto shall use their best efforts to settle
the dispute, claim, question, or disagreement. To this effect, they shall consult and negotiate with each
other in good faith and, recognizing their mutual interests, attempt to reach a just and equitable solution
satisfactory to both parties.

If a dispute develops, either Party may initiate the dispute resolution process by first writing a letter to the
other party indicating the issue(s) in dispute and propose a solution by which to settle the dispute. The
recipient of the letter shall respond within ten (10) days to the proposed solution. The recipient shall either
agree to the proposed solution or propose an alternative solution including the possibility of a cash
settlement. Correspondence shall continue in like manner until a settlement is reached or either party
concludes that continued correspondence will not settle the dispute.

If correspondence does not resolve the dispute, the parties or their representatives shall meet on at least
one occasion and attempt to resolve the matter on their own. The time and place, within fourteen (14)
days of the last correspondence, shall be mutually agreeable to both parties.

If no agreement is reached resolving the dispute, the parties will submit to non-binding mediation to
address any controversy or claim arising out of, or relating to this contract, changes or addendums to this
contract or relating to any Work Assignments, change orders or other disputes over deliverables. The
mediation shall be conducted according to the Commercial Mediation Rules followed by the American
Arbitration Association, or such other rules as the parties may substitute therefore by agreement.

Either party may establish, in advance, the maximum amount of time and shared costs it will contribute
for the mediation process. The parties shall be bound by the terms and conditions set forth in any
Settlement Agreement executed by both parties. Both parties shall share the cost of the mediation dispute
resolution process equally, although each party's own attorneys and witnesses or specialists are the
direct responsibility of that party, and their fees and expenses shall be the responsibility only of the party
which retained or engaged them.

The parties may resort to judicial resolution only after the above alternate dispute resolution process has
been exhausted. No dispute, claim, question, or disagreement arising from or relating to this Contract,
any Work assigned hereunder, or any decision by the Department related hereto, shall constitute agency
action (as that term is defined in Chapter 120 Fla.Stat.), and Contractor waives any right to raise such
disputes or challenge such decisions in an administrative forum.

Public Records.

A.

Contractor shall keep and maintain public records that ordinarily and necessarily would be required by
Department in order to perform the services under this Contract.

Contractor shall provide the public with access to all records on the same terms and conditions that
Department would provide public records thereto and at a cost that does not exceed the cost provided in
Chapter 119, Florida Statutes or as otherwise provided by law.

Contractor shall ensure that all public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law.
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D.  Contractor shall meet all requirements for retaining public records and transfer, at no cost, to Department,
all public records in possession of Contractor upon termination of the Contract. Contractor shall destroy
any duplicate public records that are exempt or confidential and exempt from public disclosure
requirements. All records that are stored electronically must be provided to Department in a format that
is accessible by and compatible with the information technology systems of Department.

E.  This Contract may be unilaterally canceled by Department for Contractor’s failure or refusal to comply
with any of the foregoing provision, or to allow public access to all documents, papers, letters, or other
material made or received by Contractor in conjunction with this Contract, unless the records are claimed
and determined to be exempt from Section 24(a) of Article | of the State Constitution and Section
119.07(1), Florida Statutes.

Change Orders. Changes to the quantities of units described in a Work Assignment, which changes do not
require an increase in the compensable quantity of units authorized in a specific line item of a task on the site
specific rate sheet of the Work Assignment, such changes may be requested in writing, reflected by email to,
and email confirmation and acceptance by, DEP’s Site Manager. Any change which does require an increase in
the compensable quantity of units authorized in a specific line item of a task on the site specific rate sheet of the
Work Assignment or requires a change in the specified duration of a Work Assignment must be reflected in a Task
Assignment Change Order Form or a PO Change Order in MFMP.

P.R.I.LD.E. It is not anticipated by Department that any articles produced by P.R.I.D.E. will be necessary for
Contractor to carry out this Contract. However, it is Contractor’s responsibility to review available articles and
comply with the following provision.

Any articles which are the subject of, or required to carry out, this Contract shall be purchased from the
corporation identified under Chapter 946, F.S., if available, in the same manner and under the same procedures
set forth in Section 946.515(2), (4), F.S.; and for purposes of this Contract the person, firm or other business
entity carrying out the provisions of this Contract shall be deemed to be substituted for this agency insofar as
dealings with such corporation are concerned.

The "Corporation identified" is PRISON REHABILITATIVE INDUSTRIES AND DIVERSIFIED ENTERPRISES,
INC. (P.R.1.D.E.) which may be contacted at:

P.R.I.D.E.

12425 28th Street, North

St. Petershurg, Florida 33716-1826

Toll Free: 1-800-643-8459

Website: http://www.pride-enterprises.org/

RESPECT of Florida. It is not anticipated by Department that any articles produced by RESPECT of Florida will
be necessary for Contractor to carry out this Contract. However, it is Contractor's responsibility to review
available articles and comply with the following provision.

Any articles that are the subject of, or required to carry out, this Contract shall be purchased from a nonprofit
agency for the blind or for the severely handicapped that is qualified pursuant to Chapter 413, Florida Statutes,
in the same manner and under the same procedures set forth in Section 413.036(1) and (2), Florida Statutes;
and for purposes of this Contract the person, firm, or other business entity carrying out the provisions of this
Contract shall be deemed to be substituted for the state agency insofar as dealing with such qualified nonprofit
agency are concerned.
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The "nonprofit agency” identified is RESPECT of Florida which may be contacted at:

RESPECT of Florida.

2475 Apalachee Parkway, Suite 205
Tallahassee, Florida 32301-4946
(850) 487-1471

Website: www.respectofflorida.org

Non-solicitation. Contractor warrants that it has not employed or retained any company or person, other than
a bona fide employee working solely for Contractor to solicit or secure this Contract and that it has not paid or
agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee working
solely for Contractor any fee, commission, percentage, gift or other consideration contingent upon or resulting
from the award or making of this Contract.

Conflict of Interest.

A

Contractor covenants that it presently has no interest, and shall not acquire any interest, which would
conflict in any manner or degree with its performance of this Contract or the Services required hereunder.

Department may seek recovery of the costs of cleanup of specific sites from any and all parties
responsible for site contamination, and must anticipate the possibility of litigation arising from such
efforts. To avoid a conflict-of-interest, or the appearance of a conflict-of-interest, Contractor shall notify
Department in writing within five (5) days of Contractor's discovery of any present or anticipated
contractual or other business relationship between Contractor, or any of its subcontractors, and any of
the persons or entities who are, or may be, responsible for contamination of a site on which it is assigned
work. Department may notify Contractor of potentially responsible parties for site contamination, if such
information is available to Department.

Following notice by Contractor of a potential conflict of interest, or discovery by Department of same,
Department shall notify Contractor within ten (10) days of receipt of such notification whether or not it has
identified a conflict or appearance of a conflict of interest with regard to the site.

Contractor or a subcontractor is deemed to have had a business relationship with one of the responsible
parties for site contamination if it has had a relationship with a parent organization, or subsidiary, a
predecessor or a successor of such party, or if it has been engaged by independent legal representatives
on behalf of any such parties. In addition, Contractor will be conclusively determined to have a conflict
of interest with regard to any site, if it has given or offered remuneration, in cash or in kind, directly or
indirectly, to the site owner or operator, or his or her designee to obtain the work associated with such
site.

Contractor shall describe all actions it has taken, or proposes to take, to avoid or to mitigate actual or
apparent conflicts-of-interest. Department retains the right to investigate and determine whether
Contractor has a conflict or appearance of a conflict of interest with regard to any site. Department may
terminate this Contract if Department deems such termination to be in the best interest of the Department,
or may terminate Contractor's Work Assignment as to a particular site or sites, based upon its assessment
of the potential conflict-of-interest.

1. Allowners, parties responsible for site rehabilitation, Contractors and subcontractors shall provide
a statement executed under oath that no compensation, remuneration, or gift, of any kind, directly
or indirectly, has been solicited, offered, accepted, paid, or received in exchange for the selection,
designation or employment of Contractor or subcontractor in connection with the cleanup of an
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eligible site, except for the compensation paid by the Department to Contractor pursuant to this
Contract.

2. Contractor and its subcontractors shall provide a statement executed under oath that they have
never paid, offered, or provided any compensation in exchange for being designated or hired to
perform cleanup work, except for the compensation for the cleanup work paid by Department.

Such statements shall be provided to Department concurrent with the execution of the task assignments,
work orders or contracts, pursuant to Chapter 2013-41, Section 29, Laws of Florida, effective through June
30, 2014.

Force Majeure. Contractor shall not be responsible for delay resulting from its failure to perform if neither the fault
nor the negligence of Contractor or its employees, subcontractors or agents contributed to the delay and the delay
is due directly to acts of God, wars, acts of public enemies, strikes, fires, floods, hurricanes, or other similar cause
wholly beyond Contractor’s control, or for any of the foregoing that affect subcontractors or suppliers if no alternate
source of supply is available to Contractor. In case of any delay Contractor believes is excusable, Contractor shall
notify Department in writing of the delay or potential delay and describe the cause of the delay either (1) within ten
(10) days after the cause that creates or will create the delay first arose, if Contractor could reasonably foresee that
a delay could occur as a result, or (2) if delay is not reasonably foreseeable, within five (5) days after the date
Contractor first had reason to believe that a delay could result. THE FOREGOING SHALL CONSTITUTE
CONTRACTOR’S SOLE REMEDY OR EXCUSE WITH RESPECT TO DELAY. Providing notice in strict
accordance with this paragraph is a condition precedent to such remedy. No claim for damages, other than for an
extension of time, shall be asserted by Contractor against Department. Contractor shall not be entitled to an
increase in the price or payment of any kind from Department for direct, indirect, consequential, impact or other
costs, expenses or damages, including but not limited to costs of acceleration or inefficiency, arising because of
delay, disruption, interference, or hindrance from any cause whatsoever. If performance is suspended or delayed,
in whole or in part, due to any of the causes described in this paragraph, after the causes have ceased to exist
Contractor shall perform at no increased cost, unless Department determines, in its sole discretion, that the delay
will significantly impair the value of the Contract to the State or to Department, in which case Department may (1)
accept allocated performance or deliveries from Contractor, provided that Contractor grants preferential treatment
to Department with respect to products subjected to allocation, or (2) purchase from other sources (without
recourse to and by Contractor for the related costs and expenses) to replace all or part of the products that are the
subject of the delay, which purchases may be deducted from the Contract quantity, or (3) terminate the Contract
in whole or in part.

Forum Selection and Choice of Law. This Contract has been delivered in the State of Florida and shall be
construed in accordance with the laws of Florida. Wherever possible, each provision of this Contract shall be
interpreted in such manner as to be effective and valid under applicable law, but if any provision of this Contract
shall be prohibited or invalid under applicable law, such provision shall be ineffective to the extent of such
prohibition or invalidity, without invalidating the remainder of such provision or the remaining provisions of this
Contract. Any action in connection with this Contract or Work Assignment shall be brought in a court of
competent jurisdiction located in Leon County, Florida.

Document Retention and Audit. Contractor shall maintain books, records and documents directly pertinent to
performance under this Contract in accordance with United States generally accepted accounting principles (US
GAAP) consistently applied. Department, the State, or their authorized representatives shall have access to
such records for audit purposes during the term of this Contract and for five (5) years following Contract
completion or termination. In the event any work is subcontracted, Contractor shall similarly require each
subcontractor to maintain and allow access to such records for audit purposes.

Ownership of Documents. All plans, specifications, maps, computer files, databases and/or reports prepared
or obtained under this Contract, as well as data collected together with summaries and charts derived therefrom,
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shall be considered works made for hire and shall be and become the property of Department upon completion
or termination of this Contract, without restriction or limitation on their use, and shall be made available upon
request to Department at any time during the performance of such services and/or upon completion or
termination of this Contract. Upon delivery to Department of said document(s), Department shall become the
custodian thereof in accordance with Chapter 119, Florida Statutes. Contractor shall not copyright any material
and products or patent any invention developed under this Contract.

Non-Waiver of Rights. No delay or failure to exercise any right, power or remedy accruing to either party upon
breach or default by the other party under this Contract, shall impair any such right, power or remedy of either
party; nor shall such delay or failure be construed as a waiver of any such breach or default, or any similar
breach or default thereafter.

Tax Exemption. Contractor recognizes that Department is an agency of the State of Florida, which by virtue of
its sovereignty is not required to pay any taxes on the services or goods purchased under the terms of this
Contract. Department does not pay Federal excise or sales taxes on direct purchases of tangible personal
property. Department will not pay for any personal property taxes levied on Contractor or for any taxes levied
on employees’ wages. Any exceptions to this paragraph shall be explicitly noted by Department on an
Assignment Form, Change Order Form or PO.

Disqualification.

A.  Contractor shall maintain its qualified contractor status with Department during the term of this Contract.
In the event that Contractor's qualification status lapses, Contractor shall immediately notify Department
and undertake steps to reinstate its qualified status prior to continuation of any executed task assignment
or acceptance of any new task assignment. Failure to notify Department shall result in the suspension
of all Work Assignments and/or termination of this Contract.

B.  Contractor certifies that it is not listed on either the Scrutinized Companies with Activities in Sudan List
or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant
to Section 215.473, F.S. Contractor agrees that Department may immediately terminate this Contract for
cause if Contractor is found to have submitted a false certification or if Contractor is placed on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List during the term of this Contract, pursuant to Section 287.135(5), F.S.

C.  The employment of unauthorized aliens by any Contractor/vendor is considered a violation of Section
274A(e) of the Immigration and Nationality Act. If Contractor knowingly employs unauthorized aliens,
such violation shall be cause for unilateral cancellation of this Contract. Contractor shall be responsible
for including this provision in all subcontracts with private organizations issued as a result of this Contract.

D.  Contractor is required to utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment of all new employees hired by Contractor during the contract term, pursuant to State of
Florida Executive Orders Nos.: 11-02 and 11-116. Also, Contractor shall include in related subcontracts
a requirement that subcontractors performing work or providing services pursuant to this Contract utilize
the E-Verify system to verify employment of all new employees hired by the subcontractor during the
contract term.

Public Entity Crimes. Section 287.017, Florida Statutes provides that a person or affiliate (as that term is
defined therein) who has been placed on the convicted vendor list following a conviction for a public entity crime
may not perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public
entity, and may not transact business with any public entity in excess of the threshold amount provided in Section
287.017, F.S., for Category Two, for a period of 36 months from the date of being placed on the convicted vendor

DEP Contract No. GCXXX, Page 16 of 21



39.

40.

41.

42.

list. Contractor certifies that neither it nor any affiliate has been placed on such convicted vendor list, and shall
notify Department within five (5) days of its or any of its affiliate’s placement thereon.

Nondiscrimination.

A. Contractor certifies that no person, on the grounds of race, creed, color, national origin, age, sex, or
disability, shall be excluded from participation in; be denied the proceeds or benefits of; or be otherwise
subjected to discrimination in performance of this Contract.

B.  Contractor certifies that neither it nor any affiliate is or has been placed on the discriminatory vendor list.
An entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid on a
contract to provide goods or services to a public entity, may not submit a bid on a contract with a public
entity for the construction or repair of a public building or public work, may not submit bids on leases of
real property to a public entity, may not award or perform work as a contractor, supplier, subcontractor or
consultant under contract with any public entity, and may not transact business with any public entity.
The Florida Department of Management Services is responsible for maintaining the discriminatory vendor
list and posts the list on its website. Questions regarding the discriminatory vendor list may be directed
to the Florida Department of Management Services, Office of Supplier Diversity at 850-487-0915.

C.  Contractor shall comply with the Americans with Disabilities Act (“ADA”").

Compliance with Applicable Law. Contractor shall comply with all applicable federal, state and local rules and
regulations in providing services to Department under this Contract. Contractor acknowledges that this
requirement includes, but is not limited to, compliance with all applicable federal, state and local health and
safety rules and regulations. Contractor further agrees to include this provision in all subcontracts issued as a
result of this Contract.

Governmental Restrictions. If Contractor believes that any governmental restrictions have been imposed that
require alteration of the material, quality, workmanship or performance of the products offered under this
Contract, Contractor shall immediately notify Department in writing, indicating the specific restriction.
Department reserves the right and the complete discretion to accept any such alteration or to cancel the Contract
at no further expense to Department.

Quality Assurance/Quality Control. All sampling and analyses performed under this Contract must conform
to the requirements set forth in the current and future amended versions of Chapter 62-160, Florida
Administrative Code (F.A.C.), including the referenced SOPs incorporated by reference (DEP-SOP-0001/01),
and the following Department Petroleum Restoration Program Guidance Documents pertaining to quality
assurance:

A. BPSS PCS-004, Soil Assessment and Sampling Methods (10/1/01);

B. BPSS PCS-005, Groundwater Sampling Standard Operating Procedures Variances and Clarifications for
Bureau of Petroleum Storage Systems sites (5/2/05);

C. Guidance for Completing the Groundwater Sampling Log (Form FD 9000-24) for Chapter 62-770, F.A.C.;
D. BPSS Field Notes Guidance (4/25/12);
E. Quality Assurance and Related Issues (5/14/07);

F. Quality Assurance-Basic Dilution Principals, Supplement to Quality Assurance and Related Issues
(6/10/10); and
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G. SPLP Procedures for Petroleum Contaminated Sites (3/8/10).

Hazardous Waste and Materials. Contractor shall not be regarded or required to be a generator, transporter,
treater, storer or disposer of hazardous materials or other substances (as defined by Section 403.703, F.S.),
that are present on or excavated from an assigned site pursuant to this Contract, unless specifically tasked to
do so under a task assignment or unless Contractor undertakes directly to transport, treat, store or dispose (as
defined by Section 403.703, F.S. and rules of Department) of hazardous materials or other substances
generated from an assigned site. Where appropriate, Contractor shall employ the services of licensed or
certified subcontractors, for the transportation, treatment, storage or disposal of said hazardous materials or
substances.

Liquidated Damages. In addition to other remedies elsewhere in this Contract, and as provided by law, unless
otherwise stipulated in each Work Assignment, Contractor hereby covenants and agrees to pay liquidated
damages to Department as follows:

Contractor acknowledges that time is of the essence for all services provided under this Contract, and
whereas the actual damages to be suffered by late performance are incapable of accurate calculation, the
parties agree to the following as a reasonable estimation thereof as liquidated damages. In addition to the
forfeiture provisions in paragraphs 8.J.iii. and 9.C. of this Contract, in the event that the deliverable identified
in a Work Assignment is not completed and submitted by the close of business on the date the deliverable
is due, the compensation amount stated for that Work Assignment may be reduced by 0.5% per week for
each week the deliverable is late, with the total amount of the liquidated damages not to exceed the total
compensation amount of that Work Assignment;

B.  The date of submission shall be the date of receipt by Department.

C.  Ifno Department receipt date appears or the date is illegible, the date of submission shall be deemed to
be five (5) days prior to receipt by the Site Manager.

D.  If completion will be justifiably delayed due to reasons as set out in paragraph 31, Department may grant an
extension of time as evidenced by a properly executed Change Order Form or processed PO Change Order.

E.  Ifthe deliverable(s) fail to comply with the requirements of this Contract, or if questions arise from review
and Contractor is so notified and requested to respond, Contractor shall furnish the required additions,
deletions, or revisions in accordance with the corresponding Work Assignment(s) at no additional cost to
Department.

F. If the additions, deletions, and revisions are not submitted to Department's Site Manager in accordance
with the corresponding Work Assignment(s), the compensation stated for that Work Assignment may be
reduced by 0.5% for each week that the requested deliverable is late as stated in the Work Assignment.
The total amount that is reduced shall not exceed the total compensation amount of the Work Assignment.

G.  Contractor’s failure to respond to a request to correct the deliverables will result in termination of the Work
Assignment and forfeiture of any unpaid balance for such deliverables. Additionally, Department, at its
discretion, may re-assign future work on the project or site of that Work Assignment.

Contractor Performance Review. Department shall evaluate, with input from the responsible party and/or site
owner, Contractor's performance, at least after completion of each task assignment under this Contract, using
the Interim Contractor Performance Evaluation form, and annually, based on the work performed under this
Contract during the state fiscal year, using the Annual Contractor Performance Evaluation form. The current
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versions of these forms can be found at www.dep.state.fl.us/waste . Contractor performance shall be considered
prior to assignment of task assignments, renewal of this Contract, and release of retainage.

MyFloridaMarketPlace Transaction Fee.

A.  The State of Florida, through the Department of Management Services, has instituted
MyFloridaMarketPlace, a statewide e-procurement system. Pursuant to Section 287.057(22)(c), Florida
Statutes (2002), all payments shall be assessed a Transaction Fee of one percent (1%), which Contractor
shall pay the State.

B.  For payments within the State accounting system (FLAIR or its successor), the Transaction Fee shall,
when possible, be automatically deducted from payments to the vendor. If automatic deduction is not
possible, Contractor shall pay the Transaction Fee pursuant to Rule 60A-1.031(2), F.A.C. By submission
of these reports and corresponding payments, Contractor certifies their correctness. All such reports and
payments shall be subject to audit by the State or its designee.

C.  Contractor shall receive a credit for any Transaction Fee paid by the vendor for the purchase of any
item(s) if such item(s) are returned to Contractor through no fault, act, or omission of Contractor.
Notwithstanding the foregoing, a Transaction Fee is non-refundable when an item is rejected, returned,
or declined, due to Contractor’s failure to perform or comply with specifications or requirements of this
Contract.

D.  Failure to comply with these requirements shall constitute grounds for declaring Contractor in default and
recovering re-procurement costs from Contractor in addition to all outstanding fees. CONTRACTORS
WHICH ARE DELINQUENT IN PAYING TRANSACTION FEES MAY BE EXCLUDED FROM
CONDUCTING FUTURE BUSINESS WITH THE STATE.

Modifications Required by Law. Department reserves the right to revise this Contract to include additional
language required by federal agency(ies) or other sources awarding funding to Department in support of this
Contract; or to include changes necessitated by DEP rule changes.

Attorney’s Fees. In the event of any legal action to enforce the terms of this Contract, each party shall bear its
own attorney’s fees and costs.

Order of Precedence. In the event of a conflict in terms between any of the components of this Contract, the
order of precedence for resolving such conflict shall be as follows (1 being the highest precedence):

1. body of this Contract;

scope of services attached,

Schedule of Pay Items;

all other attachments to this Contract;

documents, agreements and exhibits incorporated herein by reference;

DEP Solicitation No. 2014004C, inclusive of all attachments, addenda and questions and answers to the
solicitation; and,

7. Contractor’s response to the solicitation.

I

Interpretation of Contract.

A.  Where appropriate: the singular includes the plural and vice versa; references to statutes or regulations
include all statutory or regulatory provisions consolidating, amending or replacing the statute or regulation
referred to; unless otherwise indicated references to Rules are to the adopted rules in the Florida
Administrative Code; the words "including,” "includes" and "include" shall be deemed to be followed by
the words "without limitation"; unless otherwise indicated references to sections, appendices or schedules

are to this Agreement; words such as "herein," "hereof" and "hereunder" shall refer to the entire document
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in which they are contained and not to any particular provision or section; words not otherwise defined
which have well-known technical or construction industry meanings, are used in accordance with such
recognized meanings; references to Persons include their respective permitted successors and assigns
and, in the case of Governmental Persons, Persons succeeding to their respective functions and
capacities; and words of any gender used herein shall include each other gender where appropriate.

B. Unless otherwise specified, lists contained in this Contract shall not be deemed all-inclusive. Contractor
acknowledges and agrees that it had the opportunity and obligation, prior to submission of its Response,
to review the terms and conditions of this Contract and to bring to the attention of Department any conflicts
or ambiguities contained therein. Contractor further acknowledges and agrees that it has independently
reviewed this Contract with legal counsel, and that it has the requisite experience and sophistication to
understand, interpret and agree to the particular language of the terms. Accordingly, if an ambiguity in
(or dispute regarding the interpretation of) this Contract shall arise, the Contract shall not be interpreted
or construed against Department, and, instead, other rules of interpretation and construction shall be
used.

Headings. The headings contained herein are for convenience only, do not constitute a part of this Contract
and shall not be deemed to limit or affect any of the provisions hereof.

Execution in Counterparts. This Contract may be executed in two or more counterparts, each of which
together shall be deemed an original, but all of which together shall constitute one and the same instrument. In
the event that any signature is delivered by facsimile transmission or by e-mail delivery of a ".pdf" format data
file, such signature shall create a valid and binding obligation of the party executing (or on whose behalf such
signature is executed) with the same force and effect as if such facsimile or ".pdf" signature page were an
original thereof.

Remedies. All rights and remedies provided in this Contract are cumulative and not exclusive of any other rights
or remedies that may be available to Department, whether provided by law, equity, statute, in any other
agreement between the parties or otherwise. Department shall be entitled to injunctive and other equitable
relief, including, but not limited to, specific performance, to prevent a breach, continued breach or threatened
breach of this Contract. No remedy or election hereunder shall be deemed exclusive. A failure to exercise or
a delay in exercising, on the part of Department, any right, remedy, power or privilege hereunder shall not
operate as a waiver thereof; nor shall any single or partial exercise of any right, remedy, power or privilege
hereunder preclude any other or further exercise thereof or the exercise of any other right, remedy, power or
privilege.

Warranty of Ability to Perform. Contractor warrants that, to the best of its knowledge, there is no pending or
threatened action, proceeding, or investigation, or any other legal or financial condition, that would in any way
prohibit, restrain, or diminish Contractor's ability to satisfy its Contract obligations. Contractor warrants that
neither it nor any affiliate is currently on the convicted vendor list maintained pursuant to section 287.133 of the
Florida Statutes, or on any similar list maintained by any other state or the federal government. The Contractor
shall immediately notify Department in writing if its ability to perform is compromised in any manner during the
term of this Contract.

Warranty of Authority. Each person signing this Contract warrants that he or she is duly authorized to do so and
to bind the respective party to this Contract.

Integration. This Contract contains all the terms and conditions agreed upon by the parties, which terms and
conditions shall govern all transactions between Department and Contractor. Any alterations, variations,
changes, modifications or waivers of provisions of this Contract shall only be valid when they have been reduced
to writing, duly signed by each of the parties hereto, and attached to the original of this Contract, unless otherwise
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provided herein. No oral agreements or representations shall be valid or binding upon Department or Contractor.
No alteration or modification of the Contract terms, including substitution of product, shall be valid or binding
against Department. Contractor may not unilaterally modify the terms of this Contract by affixing additional
terms to product upon delivery (e.g., attachment or inclusion of standard preprinted forms, product literature,
“shrink wrap” terms accompanying or affixed to a product, whether written or electronic) or by incorporating such
terms onto Contractor's order or fiscal forms or other documents forwarded by Contractor for payment.
Department's acceptance of product or processing of documentation on forms furnished by Contractor for
approval or payment shall not constitute acceptance of the proposed modification to terms and conditions.

List of attachments/exhibits included as part of this Contract:

Specify Letter/

Type Number Description
Attachment A Scope of Services (64 pages)
Attachment B Task Assignment Notification Form (1 page)
Attachment C Task Assignment Change Order Form (1 page)
Attachment D Rate Schedule (20 pages)
Attachment E Subcontractor Utilization Report Form (4 pages)
Attachment F Contract Payment Requirements (1 page)
Attachment G Contractor Affidavit / Release of Claim Form (1 page)
Attachment H Liguidated Damages Assessment Form (1 page)

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

DEP Contract No. GCXXX, Page 21 of 21



ATTACHMENT A
SCOPE OF SERVICES

l. Introduction

Florida’s Petroleum Restoration Program (Program) encompasses nearly 12,000 open discharges of petroleum or
petroleum products from stationary petroleum storage systems at approximately 10,000 confirmed contaminated
sites that are eligible or otherwise approved for cleanup funding assistance from the Inland Protection Trust Fund
(IPTF). The annual appropriation for direct cleanup related expenditures is currently $125 million.

The Florida Department of Environmental Protection (DEP) has procured contractors to perform petroleum
contamination site response action services under the Program. This selection was conducted under the authority
provided in section 376.30711, F.S. and section 287.057, F.S. Activities associated with site response actions will be
performed in accordance with the provisions of Chapter 62-780, Florida Administrative Code (F.A.C.), Contaminated
Site Cleanup Criteria Rule and section 376.3071, F.S. The selected contractor (Contractor) will be responsible for all
phases of assessment and cleanup, as well as liability of damage suffered by the State for non-performance. The
Contractor may be given work assignments for sites at which some assessment or remedial activities have already
occurred. In such cases, the Contractor’s liability for accepting and using work done by previous Contractors will be
negotiated on a site-specific basis.

Multiple response action contractors have been selected and retained by the DEP to work on the highest priority
petroleum contamination sites. DEP shall follow the process outlined in the current version of the Relative Capacity
Index (RCI) for direct assignments of Services under this Contract. The Contractor shall also be assigned work as
specified in 62-772.401, F.A.C. Additionally, the DEP reserves the right to competitively bid out any portion of the
assessment and cleanup work at a site or group of sites.

It is also the DEP’s intention, in accordance with section 376.30711(2)(a), F.S., to award some of the work based
upon the most competitive price for performance based cleanup. This price will be determined by soliciting cost
proposals from selected contractors simultaneously. A performance based cleanup is one in which payments are
made to the Contractor based upon a negotiated schedule of cleanup progress.

The Contractor shall provide site response action services to the DEP for the Program. These services cover a
broad range of activities in the general categories of site assessment, remedial options and design, remedial action
implementation, and site closure, as outlined in the Petroleum Cleanup Phase and Cleanup Activity Table, Category
Descriptions, and Technical Specifications below, as well as the Rate Schedule in Attachment D and other
referenced Appendices.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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Il. Petroleum Cleanup Phase and Cleanup Activity Table

Cleanup Phase Cleanup Activity Abbreviation
Source Removal (SR) Contaminated Soil Removal (CSR) SR-CSR
Free Product Recovery (FPR) SR-FPR
Site Characterization Screening (SCS) SA-SCS
Reconnaissance (REC) SA-REC
Initial Site Assessment (ISA) SA-ISA
. Site Assessment (SA) SA-SA
Site Assessment (SA) Supplemental Site Assessment (SSA) SA-SSA
Site Closure (SC) SA-SC
Well Abandonment That is Not Part of Site Closure
(WA) SA-WA
Natural Attenuation Monitoring Plan (NAP) RA-NAP
Natural Attenuation Monitoring (NAM) RA-NAM
Long Term Natural Attenuation Monitoring (LTNAM) RA-LTNAM
Supplemental Site Assessment (SSA) RA-SSA
Pilot Test (PT) RA-PT
Limited Scope Remedial Action Plan (LSRAP) RA-LSRAP
Remedial Action Plan (RAP) RA-RAP
Remedial Action Modification Plan (MOD) RA-MOD
Remedial Action (RA) Contaminated Soil Removal (CSR) RA-CSR
Free Product Recovery (FPR) RA-FPR
Limited Scope Remedial Action (LSRA) RA-LSRA
Remedial Action Construction (RAC) RA-RAC
Operation & Maintenance (O&M) RA-O&M
Post Active Remediation Monitoring (PRM) RA-PRM
Site Closure (SC) RA-SC
Well Abandonment That is Not Part of Site Closure
(WA) RA-WA
Performance-Based Any Applicable Cleanup Codes Above PBC-(code)
Cleanup (PBC) Verification Sampling (VS) PBC-VS

[Il. Category Descriptions

A. Site Assessment: The Contractor will perform all aspects of the site assessment in accordance with
applicable rules and guidance of the DEP and other government entities, including general coordination and
communication during the project, researching site history and background, identifying potential receptors
and health risks, determining the chemicals of concern present, their concentrations and the vertical and
horizontal extent of the contaminant plume in all affected media, determining the lithologic and
hydrogeologic parameters that affect the migration of contaminants, identifying off-site contamination and
affected parties, evaluating site closure options, and preparation of associated reports.

Examples of work to be performed under this contract include but are not limited to:

1. Review existing and historical site records, prior assessment and cleanup activities, program
expenditures and eligibility status and prepare a site specific Health & Safety Plan.

2. Communicate with parties affected by and/or associated with the site.
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10.
1.

Determine site logistics, negotiate and obtain offsite access agreements and obtain required permits
and utility clearance for site assessment activities.

Install soil borings, temporary sampling points, and monitoring wells and conduct soil screening and
field testing, including equipment calibration. Identify contaminant sources, potential receptors and
exposure pathways.

Collect, preserve and ship air, water, soil, and sediment samples to laboratory for petroleum
contaminant analysis, collect groundwater elevation data and conduct a professional land survey
(PLS) and properly manage investigative derived waste (IDW), including removal, storage, treatment
and disposal/recycling.

Conduct Indoor Vapor Intrusion (IVI) survey for sites with on-site buildings and/or sensitive receptors.

Provide technical oversight for field activities; including detailed field notes for work assigned under the
contract.

Interpret laboratory report data, delineate contaminant plumes and prepare off-site contamination
notification packages.

Prepare proposals and technical reports and deliverables, including necessary professional review and
certification and certify site assessment documents by a Florida registered Professional Geologist
(P.G.) or qualified Florida registered Professional Engineer (P.E.) and evaluate sites for closure
criteria.

Prepare and submit invoices for completed work in accordance with the contract.

Provide technical assistance or expert witness services pursuant to the contract.

Remedial Options and Design: The Contractor will perform all aspects of evaluation and design for
remedial action options in accordance with applicable rules and guidance of the DEP and other government
entities. The Contractor will identify appropriate cost-effective remedial options ranging from conditional
closure to natural attenuation monitoring, source removal, chemical injection, bioremediation, in-situ and ex-
situ treatment, post remediation monitoring and site closure.  The Contractor will conduct feasibility/pilot
tests, utilize fate and transport modeling for contaminants, evaluate available risk management options, and
prepare remedial action plans and designs, with analysis of potential treatment options, objectives, cleanup
strategies, implementation feasibility, cost estimates, cleanup milestones, and cleanup logistics, schedules
and timeframes.

Examples of work to be performed under this contract include but are not limited to:

1.
2.

Prepare natural attenuation monitoring plans.

Prepare and implement pilot test plans and pilot tests for selected technologies and prepare pilot test
reports.

Prepare remedial action plans and modifications, including remedial alternative evaluations and
designs and prepare construction drawings and specifications.

Facilitate UIC and NPDES permits and compliance with associated requirements.
Establish cleanup milestones, milestone schedules and monitoring plans during remedial action.

Identify and evaluate potential contamination receptors and exposure pathways, conduct risk
assessments and/or fate and transport modeling and develop site specific alternative cleanup target
levels (CTLs) for soil and groundwater.

Evaluate closure options that may or may not incorporate engineering and/or institutional controls as
provided under Risk Management Options Levels I, Il and Ill of Chapter 62-780, F.A.C.
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8.

9.

Certify level 2 natural attenuation plan, pilot test and remedial action plan documents by a Florida
registered P.E.

Propose No Further Action with or without conditions based on assessment data.

C. Remedial Action Implementation: The Contractor will perform all aspects of the remedial action
implementation in accordance with applicable rules and guidance of the DEP and other government entities,
and in accordance to the approved Natural Attenuation Monitoring Plan or Remedial Action Plan (RAP);
including general coordination and communication during the project; research, evaluation and logistics
regarding groundwater monitoring, free product recovery, soil source removal and/or performance of system
operation and maintenance, monitoring of the effectiveness of system and necessity for RAP modification,
evaluation of site closure options, post remediation monitoring and preparation of associated reports.
NOTE: Under certain conditions, source removal consisting of limited scope free product recovery and
contaminated soil removal and treatment or disposal are allowed prior to completion of a complete site
assessment and/or formal RAP.

Examples of work to be performed under this contract include but are not limited to:

1.
2.
3.

10.

1.

12.

Review existing site data, in conjunction with adjacent or nearby sites, and identify data gaps.
Perform natural attenuation monitoring in accordance with approved NAM plans

Plan and evaluate logistics for remedial action implementation activities, acquire required permits and
utility clearance for remedial activities, implement necessary traffic, safety and erosion control and
establish required utility services.

Communicate with parties affected by and/or associated with the remedial action construction for the
site and negotiate offsite access and execute access agreements.

Conduct free product recovery and disposal, soil source removal, including surface pavement/concrete
removal, dewatering, transport and disposal, backfill and compaction, and perform storage system
removal integral to site rehabilitation.

Perform below ground remediation system installation, including recovery/treatment well installation,
trenching, plumbing and electrical conduit installation, testing, backfill, compaction and resurfacing,
and perform above ground system installation, including installation of equipment, control panel, and
telemetry, and plumbing and electric connections to equipment and recovery/treatment points.

Conduct system start-up monitoring activities to ensure that the remediation system is activated
properly; provide system installation reports including as-built drawings for the remediation system.

Operate, monitor, and maintain remediation systems and equipment; monitor, evaluate and optimize
system performance, collect, preserve and ship air, water, soil, and sediment samples to document
petroleum contaminant levels and system progress and collect groundwater elevation data.

Prepare and review source removal, system startup and system operation status reports; including
water level data, operational parameters and concentrations of applicable petroleum contaminants of
concern, and evaluate sites for system shut-down and post remediation monitoring criteria.

Provide technical oversight for field activities; including detailed field notes and properly manage
investigative derived waste (IDW) and construction related waste, including removal, storage,
treatment and disposal/recycling.

Perform post active remediation monitoring and evaluate sites for closure criteria and Risk
Management Options.

Prepare proposals, off-site contamination notification packages, technical reports and deliverables,
including necessary professional review and certification.
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13. Prepare and submit invoices for completed work in accordance with the contract.

14. Provide technical assistance or expert witness services pursuant to the contract.

D. Site Closure: The Contractor will perform all aspects of site closure in accordance with applicable rules
and guidance of the DEP and other government entities. The Contractor is expected to make professional
recommendations for a No Further Action closure according to the applicable criteria for Risk Management
Options Level |, Il, and Ill in Chapter 62-780, F.A.C. The Contractor will also provide technical details and
professional recommendations to support proposed institutional and/or engineering controls. Lastly, the
Contractor will facilitate the grouting and abandonment of all borings and wells, draining and capping of all
subsurface system conduits, removal of equipment and equipment compounds and other activities
associated with returning the site as near as practicable to the conditions that preceded remedial action.

Examples of work to be performed under this contract include but are not limited to:

1. Prepare no further action with conditions packages with supporting documentation, perform or oversee
professional land surveys required to reflect engineering and/or institutional controls and assist in the
preparation and filing of required deed restrictions and/or notices.

2. Provide P.E. certification of sufficiency of engineering control along with monitoring and maintenance
recommendations, and design and install engineering controls.

3. Perform remediation system decommissioning, removal and transfer or disposal and perform proper
abandonment of monitoring wells, treatment wells, treatment system conduits and vaults.

4. Perform general site restoration as close as practicable to conditions that preceded remedial action.

5. Prepare Site Rehabilitation Completion and well abandonment reports.

The DEP reserves the right to task the Contractor to perform services that are deemed necessary by the DEP to be
performed, which are related to the services outlined herein, but which are not specifically set out herein.

IV. Reporting Requirements

Where required and authorized by Chapters 471 and 492 of the Florida Statutes, applicable portions of required
documents, which are submitted to the DEP for public record shall be signed and sealed by the appropriate
professional(s) who prepared them. All reports must be submitted to DEP in accordance with the requirements in
Chapter 62-780, F.A.C., the “Technical Report and Deliverable Related Time Frames” table in Appendix |, applicable
DEP guidance, and comply with the DWM Policy on Professional Certification of Technical Documents dated March
31, 2000, if applicable.

The Contractor may be required to submit multiple reports as a result of work described herein. These reports may
be in standard format(s) to be provided by the DEP. All reports and data shall be delivered in both physical printed
form and as electronic data retrievable from e-mail attachments or computer disks (CDs preferred). Map data and
engineering drawings shall be in a format compatible with AutoCAD. Report materials shall be in machine readable
and retrievable form, and composed in a word processor program, which requires no more than an IBM or IBM-
compatible personal computer. Microsoft Word and Excel are the software programs currently in use by the DEP.
The Contractor shall supply its reports using one, or some combination of, these software, or in a software format
which the DEP can readily convert for retrieval and reading, and/or in other software which the DEP may adopt for
use during the period of this contract. The DEP reserves the right to require all selected contractor(s) to use a single,
specified format for data management and project tracking.
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V. Technical Specifications

A. Points of Clarification

1.

All work must be completed in accordance with the applicable Laws, Administrative Rules, and DEP
Guidance. See Laws and Regulatory Specifications in the Scope of Work Appendix |, including the
Table of DEP Guidance Documents and Forms in section A. All references to specific laws rules and
guidance apply to future revisions and additions for which notice will be provided as applicable.

Approximately 99% of all internal and external communication regarding the work should be
considered routine. Routine Communication is defined as any telephone, email, or personal
communication that can reasonably be expected to be necessary in order to complete the scope of
work, including but not limited to the communication from the Contractor to DEP regarding notification
of activities, requests for information, updates on work status, and changes in the scope of work;
communications among the Contractor staff, team members, and subcontractors regarding the work
and reasonably anticipated problems or concerns; and Contractor notifications to site owners,
operators, and tenants regarding planned work (excluding obtaining access).

Pay items listed in these specifications are fully-loaded rates that include all routine communication,
labor, materials, equipment, administration, and invoice preparation costs. The Contractor is prohibited
from charging additional labor hours for preparation of invoices, task assignment and task assignment
amendment proposals, work plans, and routine communication. Task assignment and task assignment
amendment proposals shall follow the “Proposal Process” described in the Scope of Work Appendix |.

Costs associated with obtaining necessary permits and utility clearance to complete a specified pay
item are included in the fully-loaded pay item. However, any associated fees will be reimbursed with
the Reimbursable pay item based on the actual permit issuer invoice.

Travel is NOT included in fully-loaded pay items, unless otherwise specified. Non-pilot testing remedial
action packaged work scopes do specify that mobilization is included. Where not specified as included,
Contractor and Subcontractor travel will be paid with the applicable Mobilization pay items.

Meals and lodging are NOT included in fully-loaded pay items, unless otherwise specified. Non-pilot
testing remedial action packaged work scopes do specify Per Diem is included. Where not specified as
included, meals and lodging will only be paid when an overnight stay is REQUIRED with the Per Diem
pay item at the current State Per Diem Rate prorated in quarter day increments (6 hrs) within each 24
hour day under travel status pursuant to Section 112.061, F.S. However, in cases involving Contractor
travel for specific meetings or legal proceedings required by the DEP, hotel and subsistence (meals)
may be paid in accordance with section 112.061, F.S., rather than per diem.

Supporting documentation for all charges must be maintained by the Contractor and made available to
the DEP upon request in accordance with Contract requirements.

The Contractor shall perform groundwater sampling in accordance with the most recent version of the
DEP Quality Assurance Groundwater Sampling Standard Operating Procedures (DEP-SOP-001/01, FS
2200 Groundwater Sampling) referenced in the Quality Assurance Rule, Chapter 62-160, F.A.C., BPSS
Procedure PCS-005, Groundwater Sampling Procedures Variances and Clarifications for Bureau of
Petroleum Storage System Sites.

The Contractor shall ensure that all water well installation, repair and abandonment activities under this
contract are performed by a licensed Florida Water Well Contractor in accordance with Chapter 62-531,
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10.

1.

12.

13.

14.

15.

F.A.C., and conform with the permitting and construction requirements of Section 373.326, F.S.,
Chapter 62-532, F.A.C., and applicable DEP guidance.

The Contractor shall maintain detailed field notes for all site activities in accordance with the April 25,
2012 BPSS Field Notes Guidance Document and provide copies of the notes with their deliverables
and/or reports as directed.

With prior written DEP approval, the Contractor may purchase goods and services not covered by the
Contract fixed price schedule as directed by DEP Project Manager, provided they strictly adhere to
state procurement laws and federal requirements for federally funded projects. All goods and services
purchases must be accompanied by the necessary documentation to ensure the best value for the
State.

Prices for goods and services not covered by the Contract fixed price schedule shall be established
such that the DEP obtains reasonable prices from vendors and subcontractors of demonstrated
competence and qualification. Records supporting procurement of these goods and services must
contain sufficient detail to demonstrate that the Contractor meets DEP requirements in obtaining price
quotations or proposals for said goods and services. The DEP and state auditors shall have access to
these records at all reasonable times for the purpose of review, inspections, audits, and copying during
normal business hours.

a. For purchases whose aggregate value is $2,500.00 or less, a single written quotation or proposal is
required (electronic copies accepted). The price should be considered to be "fair and reasonable"
by the Contractor and the DEP Project Manager. At the discretion of the DEP Project Manager,
the Contractor may be directed to obtain additional quotations.

b. For purchases above $2,500.00, the Contractor, wherever possible, must obtain a minimum of
three (3) responsive quotes or proposals, and select the one that best represents a reasonable
price from a vendor of demonstrated competence and qualifications. The solicitation for quotes or
proposals should specify the factors that will be used to determine demonstrated competence and
qualifications.  The Contractor shall also include in their solicitation instructions for the
subcontractor or vendor to send a copy of the written quotation or proposal to the DEP Project
Manager concurrent with their copy to the Contractor (electronic copies accepted).

Reimbursable items shall be paid according to the actual receipts for actual costs incurred, markups or
handling fees shall not be allowed.

The Contractor shall mobilize equipment and personnel from locations that provide the best value for
the State.

For services provided by subcontractors that are not part of the team identified by the Contractor to
perform the scopes of work identified in the Pay Item Schedule, unless otherwise directed by the DEP,
the Contractor shall make every effort to procure subcontractor services local to the site. If local
subcontractors are not available, the Contractor shall make every effort to procure subcontractor
services closest to the site.

Unless otherwise specified, “Per Day” costs are for a twenty-four (24)-hour day. “Per Week” costs are
for seven (7) consecutive days. “Per Month” costs are for thirty (30) consecutive days. “Per Week”
rates shall be applied when they are less expensive than the appropriate number of “Per Day” rates.
“Per Month” rates shall be applied when they are less expensive than the appropriate number of “Per
Week” and “Per Day” rates.
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16.

17.

18.

19.

20.

21.

Other than pre-existing State-owned equipment and approved replacement parts associated therewith,
all remediation systems must be provided at unit costs for time used and shall not be purchased by the
State or expenses under this contract. Pay schedule items for combined equipment and operation
packaged work scopes have been established for the most commonly used remediation systems for
daily and weekly time periods, and separate pay schedule items for remediation system use only have
been established for short term monthly (< 6 mos.) and long term monthly (>6 mos.) time periods, with
optional additions for carbon treatment and off-gas treatment (i.e. thermal/catalytic oxidizers). All
equipment must be provided in good working order, and any repair or replacement necessitated by
equipment breakdown or failure shall be accomplished in a timely manner. Equipment repairs or parts
replacement are the responsibility of the Contractor. Furthermore, the Contractor shall not bill for costs
associated with any downtime or costs associated with the replacement of equipment or materials (e.g.,
mobilization costs, labor, equipment costs and shipping).

There are exceptions when pre-existing State-owned equipment is being used. Initial repairs,
replacement of parts and components or modifications to pre-existing State-owned equipment will be
paid at the DEP’s discretion if deemed to be cost effective following all State property rules and
guidelines pertaining to capitalization, transfer, tracking and surplus. Specific purchased replacement
equipment is expected to be covered under warranty from the equipment manufacturer and shall not be
subject to billing by the Contractor for costs associated with any downtime or costs associated with the
replacement of equipment or materials (e.g., mobilization costs, labor, equipment costs and shipping)
for a period of one year.

The operation and maintenance of remediation systems on a monthly basis, whether they be provided
by the Contractor at unit costs for time used or pre-existing State-owned equipment, is covered by a
series of all inclusive fixed unit prices that cover all of the costs to operate, monitor and maintain the
remedial system. Exception is made for major repairs and replacement components required for pre-
existing State-owned equipment that are not covered by manufacturer’'s warranty. Such expenses must
be preapproved by the DEP after consideration of cost effectiveness.

Each remediation system, whether part of a packaged work scope, equipment only provided by the
Contractor at unit costs for time used or pre-existing State-owned, shall have a minimum operational
runtime of 80% of the approved design runtime based on clock meter readings for each major
component. The DEP will not pay full cost for system use the operation and maintenance of systems
that do not perform. For system runtimes of less than 80% of the approved design runtime for all major
components during the pay schedule item time frame, the applicable pay schedule items will
be invoiced at the amount equal to the percentage runtime using the following method: multiply the full
pay schedule item amount times the actual runtime percentage = invoice amount (e.g., if runtime is
75%, and the approved design runtime is 100%, only 75% of the full pay schedule item amount will be
paid).

In accordance with the General Conditions of this Contract, the Contractor shall prepare a site-specific
health and safety plan for all sites. A copy of the plan must be retained onsite and available for DEP
inspection.

All pay schedule items listed shall include the cost of Level D personal protective equipment (PPE)
worn at the site. Level D PPE includes steel-toed boots, hard hat, safety glasses (or goggles), gloves,
and any other equipment necessary to comply with OSHA Level D hazard classification per 29 CFR
1910.120. If Contractor personnel require PPE greater than Level D, the DEP may authorize
reimbursement through the Reimbursable pay item.

All reports shall be submitted to the DEP in accordance with the Contractor Technical Report and
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22.

23.

Deliverable Related Time Frames in the Appendix I, unless otherwise specified. Reports shall include a
description of the activities completed, evaluation of the data provided, deviations from task assignment
requirements, and recommendations for additional work needed to move the site toward closure.

Report submittals shall consist of one (1) final report hard copy and one (1) final report digital copy.
Digital data shall be submitted as an e-mail attachment if within size limitations, or on compact disk
(CD) if too large, compatible with Microsoft Word/Excel™ for a Microsoft Windows™ configured
computer. Data shall also be made available electronically to other DEP Contractors at the request of
the DEP Project Manager.

Personnel provided under the Contract, whether covered by the pay schedule items or subject to
negotiation (for professional engineering services) shall be based on the Contract Descriptions of DEP
Labor Categories and Key personnel in the Appendix I. In addition, the Contractor must provide
notification to the DEP Contract Manager of any changes in the Key personnel identified in their
response to the solicitation and/or upon execution of a contract with the DEP. Such notification shall
include a detailed reason(s) for the need to change personnel and the Contractor shall provide
replacement personnel with equal or greater qualifications and experience.

For site access, Contractors shall use the DEP sample site access agreement for State cleanup
contractors dated March 2, 2012, or incorporate the same provisions into their own agreement.

B. Schedule of Pay Items

1.

1-1.

1-2.

1-3.

OFFICE ACTIVITIES: The following pay items will be used for non-report related office activities.
Travel/mobilization is generally not allowed for these activities.

Unless otherwise specified, the following pay items INCLUDE:

a. All equipment, material, and labor costs.
b. Communication, Reproduction and Mailing costs.
c. If applicable, submittal of one (1) final document hard copy, and one (1) final document digital

copy.
Unless otherwise specified, the following pay items do NOT INCLUDE:
a. Travel related costs, generally not approved for office activities.
File Review: [Per Review]. This pay item is allowed only when a site is new to an assigned
Contractor. It may be allowed prior to issuance of the Task Assignment but the Contractor must

secure prior permission to do so. Travel time for “File Review” is not allowed.

Site Health & Safety Plan: [Per Site]. This pay item is for the preparation of a comprehensive
standard petroleum site Health and Safety Plan. Allow once per site per CONTRACTOR.

Notice of Discovery of Contamination Package (Initial or TPOC): [Per Package]. This pay item is to
prepare either the information package for the Initial Notice of Contamination Beyond Property
Boundaries or the actual notices for the proposed establishment of a Temporary Point of Compliance
(TPOC) beyond Property Boundaries in accordance with published DEP rules, guidance and
procedures. It includes completion of the Initial Notice of Contamination Beyond Property Boundaries
in Rule 62-780.900, Contamination Notification Data Tables (for initial noticing packages) and copies
of existing contaminant plume maps. Multiple iterations of this pay item may be allowed as the site
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1-4.

1-5.

1-6.

2.

2-1.

assessment progresses when the rule requires initial notification within 10 days of discovery.
However, only one pay item shall be allowed for initial notice package to address suspected “off-site”
properties based on the signed and sealed plume map in a technical report and only one pay item
shall be allowed for the TPOC notices prior to RAP or NAM Plan approval.

Permit Fees: [Reimbursable]. Actual permit fee invoice from permit issuer required. Cost to obtain
permit is included in applicable pay items.

NOTE: Underground injection wells, including air sparge wells, are exempt from Water Management
District permit fees pursuant to Chapter 373, F.S., and are permitted by the DEP technical approval
order. Where such exemptions exist, permit fees are not required and will not be reimbursable under
this contract.

Off-Site Property Access Agreement: [Per Access Agreement]. Must use DEP access agreement
format.

Project Specific Financial Guarantee Bond (if required by DEP): [Reimbursable].

FIELD ACTIVITIES — GENERAL.: The following pay items will be used for general field activities.

Unless otherwise specified, the following pay items INCLUDE:

a. All equipment, material, and labor costs.

b. Collection of field measurements by a qualified Technical Specialist or Field Technician
familiar with surveying techniques.

c. Costs to incorporate collected data in the appropriate tables, maps, and cross-sections in any
subsequent site reports.

d. Sample shipping.

e. Communication, Reproduction and Mailing costs.

f. Submittal of one (1) final report hard copy, and one (1) final report digital copy.

Unless otherwise specified, the following pay items do NOT INCLUDE:

Mobilization of personnel and equipment to and from site (Use Mobilization pay item).
Sample collection (Use Sample Collection pay item).

Well Gauging (Use Well Gauging pay item).

Well installation (Use Well Installation pay item).

Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).
Securing property Access Agreements (Use Off-Site Property Access Agreement pay item).
Reports (Use Reports pay item).

@ "0 oo o

Site Reconnaissance/Field Measurement Visit: [Per Visit]. This pay item is for new sites to collect
basic site information necessary to develop a detailed scope of work for site assessment, including
the layout of the site and topography, structures, storage systems, existing compliance or monitoring
wells, utility lines, access logistics, traffic patterns, adjacent property use, potential contaminant
sources, measure field points, including but not limited to building corners, manholes, and the top-of-
casing elevations for previously installed wells, to a precision of 0.01-feet vertical relative to a
common datum or benchmark within 1,000 feet. Gauging of existing monitoring wells is typically
conducted concurrent with this visit.

Receptor Survey and Exposure Pathway Identification: [Per Survey]. This pay item is to identify

DEP Contract No. GCXXX, Attachment A, Page 10 of 64



2-3.

2-4.

3.

3-1.

3-3.

3-4.

3-5.

3-6.

potential receptors and exposure pathways for site risk determination. The survey will include a
water well records search to identify all recorded water wells within a 0.5-mile radius and ordinances
or other circumstances that prevent or influence future water wells. The survey will also include a
records search including a DEP file review and a 500-foot field receptor survey performed by a
qualified Technical Specialist to identify other receptors and exposure pathways, including
unrecorded water wells, surface water bodies, underground utilities, buildings and confined spaces,
sensitive or protected habitats, off-source site property impacts, current land use and zoning
information and other potential receptor risk factors. Lastly, this pay item does not include, but does
require a specific report, including photographic documentation using the July 1, 2013 DEP Draft
Receptor Survey and Exposure Pathway Identification Form and required attachments. The report
may be submitted either as a stand-alone report or as an additional component of another report
such as the Site Assessment Report. See Reports pay item for associated report.

Professional Land Survey: [Reimbursable]. To be performed by Florida licensed professional land
surveyor. Includes survey plat, field notes showing site boundaries and easements, legal description,
and metes and bounds description. Digital CAD data and Adobe Acrobat™ PDF file of the plat shall
be submitted electronically as an e-mail attachment. Actual PLS invoice required.

Contractor Oversight for Non-Price Schedule Activities: [Per Day]. This pay item represents one 10
hour day of Contractor Oversight of field activities not covered by the fixed cost schedule and is to be
prorated to the nearest 1/10 day (1 hour) based on actual time spent on-site (e.g. 6 hours = 0.6 days
and 12 hours = 1.2 days).

MOBILIZATION: The following pay items are for transportation of all personnel and equipment to and
from the site associated with activities included in the price schedule, unless mobilization is specifically
included in a pay item (i.e. non-pilot testing remedial action packaged scopes). Mobilization for
procured goods and services (vendors and subcontractors) not covered by the fixed price schedule
should be included in the Reimbursable vendor and subcontractor costs. Mobilization is generally
limited to once per field event, but for long term projects may be allowed for work crews not more
frequently than once per week (7 days).

Unless otherwise specified, the following pay items INCLUDE:

a. Field personnel and equipment operators.

b. Fuel, oil, maintenance and repairs.

c. Road/bridge tolls and fees.

d. All other costs associated with operating a vehicle/trailer and mobilizing to and from site.

Mobilization, Light Duty Vehicle (car or 1/2 ton truck) - < 100 miles each way: [Per Round Trip].

Mobilization, Light Duty Vehicle (car or 1/2 ton truck) - > 100 miles each way: [Per Round Trip].

Heavy Duty/Stakebed Truck (3/4 ton +) - < 100 miles each way: [Per Round Trip].

Heavy Duty/Stakebed Truck (3/4 ton +) - > 100 miles each way: [Per Round Trip].

Work Trailer - < 100 miles each way: [Per Round Trip].

Work Trailer - > 100 miles each way: [Per Round Trip].

DPT Rig Mobilization - < 100 miles each way: [Per Round Trip].
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3-8.

3-9.

3-10.

3-11.

3-12.

3-13.

3-14.

3-15.

3-16.

3-17.

3-18.

DPT Rig Mobilization - > 100 miles each way: [Per Round Trip].

Drill Rig Mobilization - < 100 miles each way: [Per Round Trip].

Drill Rig Mobilization - > 100 miles each way: [Per Round Trip].

Excavator Mobilization - < 100 miles each way: [Per Round Trip].

Excavator Mobilization - > 100 miles each way: [Per Round Trip].

LDA Rig Mobilization - < 100 miles each way: [Per Round Trip].

LDA Rig Mobilization - > 100 miles each way: [Per Round Trip].

Loader/Backhoe Mobilization - < 100 miles each way: [Per Round Trip).

Loader/Backhoe Mobilization - > 100 miles each way: [Per Round Trip].

Mini Excavator/Loader (Bobcat™) Mobilization - < 100 miles each way: [Per Round Trip].

Mini Excavator/Loader (Bobcat™) Mobilization - > 100 miles each way: [Per Round Trip].

MEALS AND LODGING: This pay item is for personnel traveling and working away from their home
office for more than one consecutive day in association with activities included in the price schedule
and will be paid at the current State Per Diem rate prorated in quarter day increments (6 hrs) within
each 24 hour day under travel status pursuant to Section 112.061, F.S. Per Diem associated with
procured services (subcontractors) not covered by the fixed price schedule should be included in the
Reimbursable subcontractor costs.

Per Diem — For travel > 1 Consecutive day (prorated in quarter day increments): [Per Person, Per
Day].

DRILLING AND BORING: The following pay items will be used for drilling and logging of soil borings,
split spoon sampling and screening of soil samples with an OVA. Drilling methodology and ancillary
equipment shall be appropriate for site-specific conditions. Inside boring diameter shall be appropriate
to allow for proper installation of designated diameter well.

NOTE: Underground injection wells, including air sparge wells, are exempt from Water Management
District permit fees pursuant to Chapter 373, F.S., and are permitted by the DEP technical approval
order. Where such exemptions exist, permit fees are not required and will not be reimbursable under
this contract.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Labor costs for a State of Florida licensed water well contractor.

Acquisition of all required permits, excluding actual permit fee (If applicable, see Note above).
Marking well locations and providing utility clearance prior to drill rig mobilization.

Concrete coring, if required.

Field screening of split spoon samples of the soil column conducted by headspace techniques
with a properly calibrated Organic Vapor Analyzer appropriate for the contaminants at the site.

~o o0 T
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g. Cuttings retrieved at the surface shall be continuously examined to develop lithologic logs that
include screening data.

h.  Grout sealing boreholes that are not converted into a well.

i.  Containers other than disposal drums for storage of cuttings, drilling fluids, waste, and
wastewater.

j. Preparation and submittal of soil-boring logs.

k. For Cone Penetrometer Test (CPT) and Membrane Interface Probe (MIP), a brief
narrative/summary report documenting the field activities and a complete copy of all print-out
records of test readings (real-time data).

Unless otherwise specified, the following pay items do NOT INCLUDE:

Field oversight and soil-boring logging by a Florida registered P.G. (Use negotiated costs).
Actual permit fees (If applicable, see Note above, use Reimbursable pay item).

Split Spoon sampling at specified intervals for specified borings (Use Split Spoon Pay Item).
Soil Sample collection (Use Sample Collection pay item).

Well installation (Use Well Installation pay item).

Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).
Reporting (Use Reports pay item).

Securing property Access Agreements (Use Off-Site Property Access Agreement pay item).
Drums for disposal of waste (included in per drum disposal pay items).

—“T@ o o0 T

5-1.a. Split Spoon Sampling — 2 foot (during boring): [Per Spoon].

5-1.b. Sonic Core Sampling — 5 or 10 foot (during boring): [Per Core].

5-1.c. DPT Core Sampling — 4 or 5 foot (during boring): [Per Core].

5-2.

5-3.

5-4.

9-5.

5-6.

5-7.

5-8.

5-9.

5-10.

5-11.

5-12.

5-13.

Hand Auger Boring < 10 foot total depth: [Per Boring].

Direct Push Boring: [Per Foot].

Direct Push Boring with Cone Penetrometer Test (CPT) Probe: [Per Foot].

Direct Push Boring with Membrane Interface Probe (MIP): [Per Foot]. Equipped with PID and ECD.

HSA or MR Boring < 6 inch diameter; < 50 foot total depth: [Per Foot].

HSA or MR Boring < 6 inch diameter; 50 to 100 foot total depth: [Per Foot].

HSA or MR Boring < 6 inch diameter; > 100 foot total depth: [Per Foot].

HSA or MR Boring > 6 inch to 10 inches diameter; < 50 foot total depth: [Per Foot].

HSA or MR Boring > 6 inch to 10 inches diameter; 50 to 100 foot total depth: [Per Foot].

HSA or MR Boring > 6 inch to 10 inches diameter; > 100 foot total depth: [Per Foot].

HSA or MR Boring > 10 to 14 inch diameter; < 50 foot total depth: [Per Foot].

HSA or MR Boring > 10 to 14 inch diameter; 50 to 100 foot total depth: [Per Foot].
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5-14.

5-15.

5-16.

5-17.

5-18.

5-19.

5-20.

5-21.

5-22.

5-23.

HSA or MR Boring > 10 to 14 inch diameter; > 100 foot total depth: [Per Foof].

Sonic Boring < 6 inch diameter; < 50 foot total depth: [Per Foot].

Sonic Boring < 6 inch diameter; 50 to 100 foot total depth: [Per Foot].

Sonic Boring < 6 inch diameter; > 100 foot total depth: [Per Foot].

Sonic Boring > 6 inch to 10 inches diameter; < 50 foot total depth: [Per Foot].

Sonic Boring > 6 inch to 10 inches diameter; 50 to 100 foot total depth: [Per Foot].

Sonic Boring > 6 inch to 10 inches diameter; > 100 foot total depth: [Per Foot].

Sonic Boring > 10 to 14 inch diameter; < 50 foot total depth: [Per Foot].

Sonic Boring > 10 to 14 inch diameter; 50 to 100 foot total depth: [Per Foot].

Sonic Boring > 10 to 14 inch diameter; > 100 foot total depth: [Per Foot].

6. WELL INSTALLATION: The following pay items will be used to CONVERT a soil boring into a well.
These pay item costs do NOT include the cost of drilling of the borehole which is covered under the
Drilling and Boring pay items. All wells will be authorized by the DEP and shall be constructed in
accordance with the Petroleum Restoration Program procedure PCS-006, Design, Installation, and
Placement of Monitoring Wells and other applicable guidance.

NOTE: Underground injection wells, including air sparge wells, are exempt from Water Management
District permit fees pursuant to Chapter 373, F.S., and are permitted by the DEP technical approval
order. Where such exemptions exist, permit fees are not required and will not be reimbursable under
this contract.

Unless otherwise specified, the following pay items INCLUDE:

oo ow

All equipment, material, and labor costs.

Labor costs for a State of Florida licensed water well contractor.

Acquisition of all required permits, excluding actual permit fee (If applicable, see Note above).
Conversion of boring into a well of the specified diameter using Schedule 40 PVC screen and
riser/casing. Well screen up to 20 feet.

Proper installation and completion at-grade of well, including end cap, annular seal (gravel
pack, bentonite, grout), locking cap, and any other materials required.

Proper development of the well.

Field measurement of top-of-casing elevation to a precision of 0.01-feet vertical relative to a
common datum or benchmark within 1,000 feet.

Preparation and submittal of well construction and development logs.

Notifications and reports required by federal, state or local entities, including distribution of
required documentation.

Unless otherwise specified, the following pay items do NOT INCLUDE:

a.
b.

Field oversight by a Florida registered P.G. (Use negotiated costs).
Actual permit fees (If applicable, see Note above, use Reimbursable pay item).
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Drilling of borehole (Use Drilling and Boring pay item).

Installation of Well Vault, if justified (Use Well Vault pay item).

Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).
DEP Reporting (Use Reports pay item).

~o oo

6-1.  Well Installation - 1 inch diameter: [Per Foot].

6-2. Well Installation - 2 inch diameter: [Per Foot].

6-3. Well Installation - 4 inch diameter: [Per Foot].

6-4. Well Installation - 6 inch diameter: [Per Foot].

6-5. Surface Casing - 6 inch diameter: [Per Foot].

6-6. Surface Casing - 8 inch diameter: [Per Foot].

6-7. Surface Casing - 10 inch diameter: [Per Foot].

6-8. Surface Casing - 12 inch diameter: [Per Foot].

6-9.a. Additional Well Screen > 20 feet — 1 inch diameter: [Per Foot].

6-9.b. Additional Well Screen > 20 feet — 2 inch diameter: [Per Foot].

6-9.c. Additional Well Screen > 20 feet — 4inch diameter: [Per Foot].

6-9.d. Additional Well Screen > 20 feet — 6 inch diameter: [Per Foot].

6-10. Above Grade Well Completion: [Per Well]. This pay item includes all equipment, material, and labor
for above-grade well completions up to 3.5 feet above ground and at least 2 feet above potential
flood level, including protective steel casing, locking cover, and three protective bollards placed
around the completion.

6-11. Installation of Well Vault — 2 x 2 x 2 foot: [Per Vault]. This pay item includes all equipment, material,
and labor to excavate and install a well vault 2 foot by 2 foot by 2 foot in size, with at least 2 inches of
2500 psi concrete for vault walls and floor, and a water-resistant traffic rated cover plate.

6-12. Installation of Well Vault — 4 x 4 x 2 foot: [Per Vault]. This pay item includes all equipment, material,
and labor to excavate and install a well vault 4 foot by 4 foot by 2 foot in size, with at least 2 inches of
2500 psi concrete for vault walls and floor, and a water-resistant traffic rated cover plate.

7. WELL ABANDONMENT: The following pay items are to grout and abandon wells. All wells shall be
abandoned in accordance with the BPSS procedure PCS-006, Design, Installation, and Placement of
Monitoring Wells, DEP Rules 62-532.500(4), F.A.C., and Water Management District permit
requirements.

Unless otherwise specified, the following pay items INCLUDE:

a. All equipment, material, and labor costs.
b. Labor costs for a State of Florida licensed water well contractor.
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7-1.

7-2.

7-3.

7-4.

7-5.

7-6.

Se~eo oo

Field oversight by a qualified Field Technician.

Removal and disposal of well casing and concrete pad.

Grout sealing of the well bore.

Removal and disposal of well vault with backfill and compaction of void.

Resurface area to match original material (e.g. pavement, concrete, sod, etc.).

Completion and submittal of all necessary paperwork and notification required by well permit,
including the State of Florida Well Completion Report.

Unless otherwise specified, the following pay items do NOT INCLUDE:

a.

Well Abandonment/Site Restoration Report (Use Reports pay item).

Grout and Abandon Well, 1 to 2 inch diameter: [Per Foot].

Grout and Abandon Well, > 2 to 4 inch diameter: [Per Foot].

Grout and Abandon Well > 4 to 6 inch diameter: [Per Foot].

Grout and Abandon Well > 6 inch diameter: [Per Foot].

Removal of Well Vault — 2 x 2 x 2 foot: [Per Vaulf].

Removal of Well Vault — 4 x 4 x 2 foot: [Per Vaulf].

8. SAMPLE COLLECTION AND FIELD TESTING: The following pay items are for collection of samples
and specified field testing. Groundwater sampling shall be in accordance with DEP Quality Assurance
Groundwater Sampling Standard Operating Procedures (DEP-SOP-001/01, FS 2200 Groundwater
Sampling) referenced in the Quality Assurance Rule, Chapter 62-160, F.A.C., and BPSS Procedure
PCS-005, Groundwater Sampling Procedures Variances and Clarifications for Bureau of Petroleum
Storage System Sites. Soil sampling shall be in accordance with DEP Quality Assurance General
Sampling Procedures (DEP-SOP-001/01 FS 1000) referenced in the Quality Assurance Rule, Chapter
62-160, F.A.C., and BPSS Procedure PCS-004, Soil Sampling.

8-1.

Unless otherwise specified, the following pay items INCLUDE:

a.

o

@—~0o a0

All equipment, material, and labor costs.

Collection and preparation of samples by a qualified Field Technician for specified field test or
shipment to laboratory for analysis.

Shipping of samples to laboratory.

Field Testing per specified pay item.

Storage of recovered product prior to disposal.

Field notes, chains-of-custody, and other appropriate sampling documentation.

Collection of a sample for multiple laboratory and/or field analyses, split samples, and QA/QC
samples.

Unless otherwise specified, the following pay items do NOT INCLUDE:

a.
b.

Laboratory analysis (Use Laboratory Analysis pay item).
Product Disposal (Use Debris, Waste and Product Removal and Disposal pay item).

Monitoring Well Sampling with Water Level, < 100 foot depth: [Per Well].
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8-2. Monitoring Well Sampling with Water Level, > 100 foot depth: [Per Well].

8-3. Domestic Water Well Sampling: [Per Well].

8-4. QOther Water Sampling: [Per Sample]. Surface water, tap water, etc.

8-5.  Free Product Sample Collection: [Per Sample].

8-6. Soil/Sediment Sample Collection: [Per Sample].

8-7. Water Level/Free Product Gauging: [Per Well]. Includes depth to water, depth to product, and
product thickness. Measurements shall be made to the nearest 0.01 foot.

8-8. Free Product Gauging and Bailing: [Per Well]. Includes depth to product and product thickness.
Measurements shall be made to the nearest 0.01 foot.

8-9. Vapor/Ambient Air Sample Collection — Passive Dosimeter, Sorbent Tube, Tedlar™ Bag: [Per
Sample].

8-10. Vapor/Ambient Air Sample Collection — SUMMA™ Canister (or equivalent): [Per Sample].

9. LABORATORY ANALYSIS: The following pay items are to provide laboratory analyses performed in
accordance with the requirements set forth in Chapter 62-160, Florida Administrative Code (F.A.C.). In
addition all laboratories must hold certification from the Department of Health (DOH) Environmental
Laboratory Certification Program (ELCP) using standards established by the National Environmental
Laboratory Accreditation Conference (NELAP) as specified in Ch. 64E, F.A.C., for each matrix/test
method/analyte combination. Certain exceptions apply and can be found in the February 17, 2007
Guidance Memo BPSS Enforcement of Laboratory NELAP Certification Requirements.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Labor costs for qualified laboratory personnel to perform analysis.

Up to fourteen (14) day turnaround time (begins when laboratory receives samples).
All QA/QC protocols.

Cost for extraction.

Laboratory reports.

Contractor data review.

@ "o oo0 T

Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Sample collection (Use Sample Collection pay item).
b. Technical reports in which lab data is addressed (Use Reports pay item)

A. SOIL/SEDIMENT ANALYSIS:

9-1.  Soil, Used Qil/lUnknown Product Group-Table D of Ch. 62-780, F.A.C., except for non-Priority
Pollutant Organics (Multiple Methods): [Per Sample].

9-2. Soil, BTEX + MTBE (EPA 8021 or EPA 8260): [Per Sample].
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9-3.

9-4.

9-5.

9-6.

9-7.

9-8.

9-9.

9-10.

9-11.

9-12.

9-13.

9-14.

9-15.

9-16.

9-17.

9-18.

9-19.

9-20.

9-21.

9-22.

9-23.

9-24.

Soil, Volatile Organic Halocarbons (EPA 8021 or EPA 8260): [Per Sample].

Soil, BTEX + MTBE + VOHSs (EPA 8021 or EPA 8260): [Per Sample].

Soil, Polycyclic Aromatic Hydrocarbons (EPA 8270 or EPA 8310): [Per Sample].

Soil, Priority Pollutant Volatile Organics (EPA 8260): [Per Sample].

Soil, Priority Pollutant Extractable Organics-Base Neutral and Acid Extractables (EPA 8270 list
[e.q., EPA 8081/8082 + EPA 8270]): [Per Sample].

Soil, Total Recoverable Petroleum Hydrocarbons (FL-PRO): [Per Sample].

Soil, PCBs [or Aroclors] (EPA 8082): [Per Sample].

Soil, 8 RCRA Metals (EPA 6010 or EPA 6020 [Arsenic, Barium, Cadmium, Chromium. Lead,
Silver] and EPA 6020 or EPA 7471 [Mercury]): [Per Sample].

Soil, Arsenic (EPA 6010 or EPA 6020): [Per Sample].

Soil, Cadmium (EPA 6010 or EPA 6020): [Per Sample].

Soil, Chromium (EPA 6010 or EPA 6020): [Per Sample].

Soil, Lead (EPA 6010 or EPA 6020): [Per Sample].

Soail, Toxicity Characteristic Leaching Procedure-Extraction Only (EPA 1311): [Per Sample].

Soil, Synthetic Precipitation Leaching Procedure-Extraction Only (EPA1312): [Per Sample].

Soail, Organic Carbon, Total (EPA 9060 or Walkey-Black): [Per Sample].

Soil, Dry Bulk Density (ASTM D1556-07, ASTM D2167-08, ASTM D2922-01, -04, -O4e, -96e1 or
ASTM D2937-10): [Per Sample].

Soil, Moisture Content (ASTM D2216-10): [Per Sample].

Soil, Texture (See Gee + Bauder [1966]): [Per Sample].

Soil, GC/MS Full Scan, Alkanes, Isoalkanes, Cycloalkanes, Aromatics, Bicyclane, Sterane, and
Terpane Biomarkers (ASTM D5739 High Resolution GC/MS): [Per sample].

Soil, Gasoline Hydrocarbon Composition, Gasoline PIANO (paraffins, isoparaffins, aromatics,
naphthenes and olefins) (EPA 8260Mod, High Resolution GC/MS): [Per sample].

Soil, 5 Fuel Oxygenates, MTBE, DIPE, TAME, ETBE and TBA (EPA 8260Mod, High Resolution
GC/MS): [Per sample].

Soil, C10-C40 Alkane Fingerprint, N-Alkanes and Isoalkanes (ASTM D3328 GC/MS): [Per
sample].
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B. WATER ANALYSIS:

9-25.

9-26.

9-27.

9-28.

9-29.

9-30.

9-31

9-32.

9-33.

9-34.

9-35.

9-36.

9-37.

9-38.

9-30.

9-40.

9-41.

9-42.

9-43.

9-44.

9-45.

9-46.

Water, Gasoline/Kerosene Analytical Group-Table C of Ch. 62-780, F.A.C. (Multiple Methods):
[Per Sample].

Water, Used Qil/Unknown Product Group-Table C of Ch. 62-780, F.A.C., except for non-Priority
Pollutant Organics (Multiple Methods): [Per Sample].

Water, BTEX + MTBE (EPA 602, EPA 624, EPA 8021 or EPA 8260): [Per Sample].

Water, Volatile Organic Halocarbons, except EDB (EPA 8021 or EPA 8260): [Per Sample].

Water, BTEX + MTBE + VOHs (EPA 601/602, EPA 624, EPA 6021 or EPA 8260): [Per Sample].

Water, Polycyclic  Aromatic  Hydrocarbons, including  1-methylnaphthalene  + 2-
methylnaphthalene (EPA 610 [HPLC], EPA 625, EPA 8270 or EPA 8310): [Per Sample].

Water, EDB [1,2-dibromoethane or_ethylene dibromide] (EPA 504.1 or EPA 8011): [Per
Sample].

Water, Priority Pollutant Volatile Organics [for NPDES purposes only] (EPA 624): [Per Sample].

Water, Priority Pollutant Volatile Organics (EPA 8260): [Per Sample].

Water, Priority Pollutant Extractable Organics-Base Neutral and Acid Extractables [for NPDES
purposes only] (EPA 625 list [e.g., EPA 608 + EPA 625]): [Per Sample].

Water, Priority Pollutant Extractable Organics-Base Neutral and Acid Extractables (EPA 8270 list
[e.q., EPA 8081/8082 + EPA 8270 or EPA 608 + EPA 8270): [Per Sample].

Water, Total Recoverable Petroleum Hydrocarbons (FL-PRO): [Per Sample].

Water, PCBs [or Aroclors] (EPA 608 or EPA 8082): [Per Sample].

Water, Arsenic, Total (EPA 200.7, EPA 200.8, EPA 6010 or EPA 6020): [Per Sample].

Water, Cadmium, Total (EPA 200.7, EPA 200.8, EPA 6010 or EPA 6020): [Per Sample].

Water, Chromium, Total (EPA 200.7, EPA 200.8, EPA 6010 or EPA 6020): [Per Sample].

Water, Lead, Total (EPA 200.7, EPA 200.8, EPA 6010 or EPA 6020): [Per Sample].

Water, Mercury, Total (EPA 245.1, EPA 6020 or EPA 7470): [Per Sample].

Water, Calcium, Total (EPA 200.7, EPA 6010 or EPA 6020): [Per Sample].

Water, Iron, Total (EPA 200.7, EPA 6010 or EPA 6020): [Per Sample].

Water, Magnesium, Total (EPA 200.7, EPA 6010 or EPA 6020): [Per Sample].

Water, Manganese, Total (EPA 200.7, EPA 200.8, EPA 6010 or EPA 6020): [Per Sample].
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9-47.

9-48.

9-49.

9-50.

9-51

9-52.

9-53.

9-54.

9-55.

9-56.

9-57.

9-58.

9-59.

9-60.

9-61.

9-62.

9-63.

9-64.

9-65.

9-66.

Water, Potassium, Total (EPA 200.7, EPA 6010 or EPA 6020): [Per Sample].

Water, Sodium, Total (EPA 200.7, EPA 6010 or EPA 6020): [Per Sample].

Water, Alkalinity [as CaCQ3] (EPA 310.2 or SM 2320 B): [Per Sample].

Water, Ammonia [as N] (EPA 350.1, SM 4500-NH3 C, SM 4500-NH3 D, SM 4500-NH3 G or SM
4500-NH3 H): [Per Sample].

Water, Chloride (EPA 300.0, EPA 9056, EPA 9251, EPA 9053, SM 4500CI B, SM 4500CI C or
SM 4500CI E): [Per Sample].

Water, Hardness, Total [as CaCO3] (SM 2340 B or SM 2340 C): [Per Sample].

Water, Nitrate [as N] (EPA 300.0 or EPA 353.2): [Per Sample].

Water, Nitrate-Nitrite [as N] (EPA 300.0, EPA 353.2, SM 4500-NO3 E or SM 4500-NO3 F): [Per
Sample].

Water, Nitrite [as N] (EPA 300.0, EPA 300.1, SM 4500-NO2 B or SM 4500-NO3 F): [Per
Sample].

Water, Organic Carbon, Total (SM 5310 B, SM 5310 C or EPA 9060): [Per Sample].

Water, Orthophosphate [as P] (EPA 300.0, EPA 300.1, EPA 365.1, EPA 365.3, EPA 9056, SM
4500-PE or SM 4500-PF): [Per Sample].

Water, Residue-filterable [Total Dissolved Solids] (SM 2540 C): [Per Sample].

Water, Residue-nonfilterable [Total Suspended Solids] (SM 2540 D): [Per Sample].

Water, Sulfate (ASTM D516-02, ASTM D516-90, EPA 300.0, EPA 300.1, EPA 375.2, EPA 9038,
EPA 9056 or SM 4500-SO4 C): [Per Sample].

Water, Heterotrophic Plate Count (SM 9215 B): [Per Sample].

Water, Acute Bioassay-96 Hour, Freshwater, Vertebrate/Invertebrate [Vertebrate: Pimephales
promelas or Cyprinella leedsi/Invertebrate: Ceriodaphnia dubia] (EPA 2000.0/2002.0): [Per
Sample].

Water, Acute Bioassay-96 Hour, Estuarine + Marine, Vertebrate/Invertebrate [Vertebrate:
Menidia beryllina, Meridia menidia or Menida peninsulae/Invertebrate: Mysidopsis bahia] (EPA

2006.0/2007.0): [Per Sample].

Water, GC/MS Full Scan, Alkanes, Isoalkanes, Cycloalkanes, Aromatics, Bicyclane, Sterane,
and Terpane Biomarkers (ASTM D5739 High Resolution GC/MS): [Per sample].

Water, Gasoline Hydrocarbon Composition, Gasoline PIANO [paraffins, isoparaffins, aromatics,
naphthenes and olefins] (EPA 8260Mod, High Resolution GC/MS): [Per sample].

Water, 5 Fuel Oxygenates, MTBE, DIPE, TAME, ETBE and TBA (EPA 8260Mod, High
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10.

Resolution GC/MS): [Per sample].

9-67. Water, C10-C40 Alkane Fingerprint, N-Alkanes and Isoalkanes (ASTM D3328 GC/MS): [Per
sample].

C. AIRANALYSIS:

9-68. Air, Total Petroleum Hydrocarbons (Method 18 or TO-3): [Per Sample].

9-69. Air, Volatile Organic Aromatics (EPA Method TO-15): [Per Sample].

9-70. Air, Polycyclic Aromatic Hydrocarbons-Semi-Volatiles (EPA Method TO-13): [Per Sample].

9-71. Air, Volatile Organic Compounds (EPA Method TO-17): [Per Sample].

D. PRODUCT ANALYSIS:

9-72. Product, C3-C44 Hydrocarbon Fingerprint, Gasoline PIANO [paraffins, isoparaffins, aromatics,
naphthenes and olefins], alkanes and isoalkanes (ASTM D3328 High Resolution GC/FID): [Per
sample].

9-73 Product, GC/MS Full Scan, alkanes, isoalkanes, cycloalkanes, aromatics, bicyclane, sterane,
and terpane biomarkers (ASTM D5739 High Resolution GC/MS): [Per sample].

E. OTHER ANALYSIS:

9-74. Other Laboratory Analysis, Not Otherwise Specified: [Reimbursable]. Justification must be
provided at time of work assignment.

9-75. Additional Laboratory Charge for 7 Day Turnaround: [Percent Surcharge]. Justification must be
provided at time of work assignment.

9-76. Additional Laboratory Charge for 3 Day Turnaround: [Percent Surcharge]. Justification must be
provided at time of work assignment.

9-77. Additional Laboratory Charge for 1 Day Turnaround: [Percent Surcharge]. Justification must be
provided at time of work assignment.

SOIL SOURCE REMOVAL RELATED: The following pay items are used to dewater, excavate and/or
remove soil/material, backfill and compact the excavation area. The scope of the soil source removal
must be approved by the DEP Project Manager prior to initiating work.

NOTE: These pay items will not be used for tank removals and/or trenching (see Tank Removal and
Trenching Pay Items).

NOTE: Contractor is responsible for correcting any issues associated with flowable fill, backfill, and
compaction that may arise such as subsidence, cracking of concrete or pavement, etc., including
mobilizations, personnel, material and equipment.

Unless otherwise specified, the following pay items INCLUDE:
a. All equipment, material, and labor costs.
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10-1.

10-2.

10-3.

10-4.

10-5.

10-6.

10-7.

10-8.

Acquisition of all required permits, excluding actual permit fee.

Field oversight by a qualified Engineer or Geologist.

Onsite temporary storage of soil/material (e.g., roll off box).

Small on-site storage tanks < 2,000 gallon capacity.

Sampling/testing of backfill and/or flowable fill per specification

Complying with OSHA safety requirements.

Temporary Security Fencing.

Safety Devices (barricades, lights, signs, concrete barriers, trench boxes and plates).
Stormwater/erosion control measures.

T T Se@ e ao0oT

Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Mobilization of Personnel and Equipment to and from site (Use Mobilization pay item).

b. Debris, waste and product removal and/or disposal (Use Debris, Waste and Product Removal
and Disposal pay item).

c. Concrete and asphalt replacement (Use Resurfacing pay item).

d. Sample Collection of effluent or waste or for classification (Use Sample Collection pay item).

e. Laboratory analysis of effluent for waste for classification (Use Laboratory Analysis pay item).

. Actual permit fees (Use Permit Fees [Reimbursable] pay item).

g. Large on-site holding tanks (Use Remedial Action Equipment - Use pay item).

h. On-Site Water Treatment (Use Remedial Action — Packaged Work Scopes pay item).

i.

Tank Removal (Use Petroleum Storage Tank Removal and Disposal pay item).

Sheet Piling for < 20 feet deep excavation (per square foot): [Per Square Foot/Day]. This pay item
is for installation of sheet piling to facilitate a 20 feet deep excavation and usage on a daily basis.

Sheet Piling for < 20 feet deep excavation (per square foot): [Per Square Foot/Week]. This pay
item is for installation of sheet piling to facilitate a 20 feet deep excavation and usage on a weekly
basis.

Sheet Piling for < 20 feet deep excavation (per square foot): [Per Square Foot/Month]. This pay
item is for installation of sheet piling to facilitate a 20 feet deep excavation and usage on a monthly
basis.

Sheet Piling for > 20 feet deep excavation (per square foot): [Per Square Foot/Day]. This pay item
is for installation of sheet piling to facilitate a greater than 20 feet deep excavation and usage on a
daily basis.

Sheet Piling for > 20 feet deep excavation (per square foot): [Per Square Foot/Week]. This pay
item is for installation of sheet piling to facilitate a greater than 20 feet deep excavation and usage
on a weekly basis.

Sheet Piling for > 20 feet deep excavation (per square foot): [Per SquareFoot/Month]. This pay
item is for installation of sheet piling to facilitate a greater than 20 feet deep excavation and usage
on a monthly basis.

Conventional Soil Excavation and Loading < 300 cubic vards: [Per Cubic Yard]. This pay item is
for excavation and loading of soils for a conventional excavation of up to 300 cubic yards.

Conventional Soil Excavation and Loading > 300 cubic vards: [Per Cubic Yard]. This pay item is
for excavation and loading of soils for a conventional excavation exceeding 300 cubic yards.
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10-9.

10-10.

10-11.a.

10-11.b.

10-12.a.

10-12.b.

10-13.

10-14.

10-15.

10-16.

10-17.

10-18.

10-19.

LDA Excavation and Loading Without Casing < 300 cubic vards: [Per Cubic Yard]. This pay item
is for excavation and loading of soils for a Large Diameter Auger (LDA) excavation of up to 300
cubic yards without the use of supportive casing.

LDA Excavation and Loading Without Casing > 300 cubic yards: [Per Cubic Yard]. This pay item is
for excavation and loading of soils for a LDA excavation exceeding 300 cubic yards without the use
of supportive casing.

LDA Excavation and Loading With Surface Casing < 300 cubic yards: [Per Cubic Yard]. This pay
item is used for excavation and loading of soils for a LDA excavation of up to 300 cubic yards with
the use of supportive casing.

LDA Excavation and Loading With Driven Casing < 300 cubic yards: [Per Cubic Yard]. This pay
item is used for excavation and loading of soils for a LDA excavation of up to 300 cubic yards with
the use of supportive casing.

LDA Excavation and Loading With Surface Casing > 300 cubic yards: [Per Cubic Yard]. This pay
item is for excavation and loading of soils for a LDA excavation exceeding 300 cubic yards with the
use of supportive casing.

LDA Excavation and Loading With Driven Casing > 300 cubic vards: [Per Cubic Yard]. This pay
item is for excavation and loading of soils for a LDA excavation exceeding 300 cubic yards with the
use of supportive casing.

Flowable Fill Concrete and Installation: [Per Cubic Yard]. This pay item is for flowable fill concrete
material and installation. The flowable fill shall meet the strength requirements specified in the
Remedial Action Plan. Includes costs for compressive strength testing.

Clean Backfill Material, Compaction and Testing < 300 cubic yards: [Per Cubic Yard]. This pay
item includes the purchase, transportation, installation, compaction and compaction testing of
backfill material for a conventional excavation of up to 300 cubic yards.

Clean Backfill Material, Compaction and Testing > 300 cubic vards: [Per Cubic Yard]. This pay
item includes the purchase, transportation, installation, compaction and compaction testing of
backfill material for a conventional excavation exceeding 300 cubic yards.

Pea Gravel: [Per Ton]. This pay item includes the purchase, transportation and installation of pea
gravel where such material is specified.

#57 Stone: [Per Ton]. This pay item includes the purchase, transportation and installation of #57
stone when such course aggregate material is specified.

Dewatering System, up to 12 well points: [Per Day]. This pay item is to install, operate, monitor
and dismantle a dewatering system with up to 12 dewatering points capable of dewatering to a
depth of 25 feet bls. Not to be used for single point dewatering using a trash pump or sump pump.

Additional Dewatering System Well Points (2): [Per Day]. This pay item is for adding two additional
well points to the daily dewatering system pay item.
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10-20.

10-21.

10-22.

10-23.

Dewatering System, up to 12 well points: [Per Week]. This pay item is to install, operate, monitor
and dismantle a dewatering system with up to 12 dewatering points capable of dewatering to a
depth of 25 feet bls. Not to be used for single point dewatering using a trash pump or sump pump.

Additional Dewatering System Well Points (2): [Per Week]. This pay item is for adding two
additional well points to the weekly dewatering system pay item.

Dewatering System, up to 12 well points: [Per Month]. This pay item is to install, operate, monitor
and dismantle a dewatering system with up to 12 dewatering points capable of dewatering to a
depth of 25 feet bls. Not to be used for single point dewatering using a trash pump or sump pump.

Additional Dewatering System Well Points (2): [Per Month]. This pay item is for adding two
additional well points to the monthly dewatering system pay item.

11. PETROLEUM STORAGE TANK SYSTEM REMOVAL AND DISPOSAL: The following pay items are

for the emptying, cleaning, removal and disposal of petroleum storage tank systems of specified
capacity by a certified Florida Petroleum Storage System Specialty Contractor and are only allowed if
tank removal is determined by the DEP to be integral to site rehabilitation.

11-1.

11-2.

11-3.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Acquisition of all required permits, excluding actual permit fee.

Field oversight by a certified Florida Petroleum Storage System Specialty Contractor.
Emptying residual product, water and sludge from the storage tank.

Draining and removing or capping integral piping.

Transportation and proper disposal/recycling.

Completion of waste manifests.

Completion of required Storage Systems Closure forms and notices required by Ch. 62-761,
F.A.C.

e

Unless otherwise specified, the following pay items do NOT INCLUDE:

Mobilization of Personnel and Equipment to and from site (Use Mobilization pay item).
Actual permit fees (Use Reimbursable pay item).

Sample Collection of waste or for classification (Use Sample Collection pay item).
Laboratory analysis of waste for classification (Use Laboratory Analysis pay item).
Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).

® oo o

Remove and Dispose Petroleum Storage Tank - < 1,000 gal. capacity: [Per Tank]: This pay item
includes evacuation of vapors within tank, removal and disposal of residual petroleum product,
contact water and sludge, cleaning and dismantling of tank, draining and removal or capping of
integral piping and dispenser, and removal and disposal of tank.

Remove and Dispose Petroleum Storage Tank - > 1,000 to 5,000 gal. capacity: [Per Tank]: This
pay item includes evacuation of vapors within tank, removal and disposal of residual petroleum
product, contact water and sludge, cleaning and dismantling of tank, draining and removal or
capping of integral piping and dispenser, and removal and disposal of tank.

Remove and Dispose Petroleum Storage Tank - > 5,000 to 10,000 gal. capacity: [Per Tank]: This
pay item includes evacuation of vapors within tank, removal and disposal of residual petroleum
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11-4.

12.

12-1.

12-2.

12-3.

12-4.

12-5.

product, contact water and sludge, cleaning and dismantling of tank, draining and removal or
capping of integral piping and dispenser, and removal and disposal of tank.

Remove and Dispose Petroleum Storage Tank - > 10,000 gal. capacity: [Per Tank]: This pay item
includes evacuation of vapors within tank, removal and disposal of residual petroleum product,
contact water and sludge, cleaning and dismantling of tank, draining and removal or capping of
integral piping and dispenser, and removal and disposal of tank.

DEBRIS, WASTE AND PRODUCT REMOVAL AND DISPOSAL: The following pay items are for
transporting, disposing, recycling, and treating of concrete asphalt and other debris, petroleum
contaminated waste and petroleum product. It is the Contractor’s responsibility to properly classify and
dispose of waste at an appropriate, properly registered facility in accordance with federal and state
regulations. Disposal/recycling should be accomplished as soon as laboratory analyses indicate which
disposallrecycling facility is appropriate. Prior to disposal, the Contractor shall provide justification of
landfill/facility selection and comparison to disposal versus treatment/reuse options to DEP. Selection
of disposal using drums vs. bulk rates shall be determined by the best value to the State. Selection of a
site-specific disposal method for clean soil requires pre-approval by the DEP Project Manager. The
Contractor shall oversee waste loading and sign the manifest. The delivery ticket with the actual
volume of material shall be used to document the quantity of wastes disposed.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Field oversight by a qualified Field Technician.

Drums and containers used for storage and/or transport.

Completion of waste manifests.

Labeling of drum(s) and container(s) — Labels shall identify 1) waste category and
classification, 2) container contents, 3) site facility identification number, 4) contractor name
and telephone number, and 5) dates of accumulation.

a0 o

Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Mobilization of personnel and equipment to and from site (Use Mobilization pay item)
b. Sample collection for waste classification (Use Sample Collection pay item)
c. Laboratory analysis for waste classification (Use Laboratory Analyses pay)

Removal and Loading of Asphalt and/or Concrete — up to 4 inch thickness: [Per Square Foot].
This pay item is to remove and load pre-existing asphalt and/or concrete up to 4 inch thickness.

Additional Removal/Loading Cost for Concrete - > 4 inch thickness: [Per Square Foof]. This pay
item is for additional costs to remove and load concrete greater than 4 inch thickness with or
without rebar reinforcement.

Load, Transport and Disposal/Recycle Clean Overburden: [Per Ton]. This pay item is for loading,
transportation and disposal/recycling of clean overburden soil that cannot be re-used on-site.

Transport and Disposal of Clean Concrete: [Per Ton]. This pay item is for transportation and
disposallrecycling of clean concrete debris (absent of other materials such as rebar, etc.).

Transport and Disposal of Mixed Debris: [Per Ton]. This pay item is for transportation and disposal
of mixtures of concrete, asphalt, rebar and other construction debris.
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12-6.

12-7.

12-8.

12-9.

12-10.

12-11.

12-12.

13-13.

12-14.

12-15.

12-16.

Transport and Disposal of Petroleum Impacted Soil (includes drum): [Per Drum]. This pay item is
for transportation and proper disposal of petroleum impacted soil at an appropriate, registered
disposal facility and includes one 55-gallon capacity drum.

Transport Petroleum Impacted Soil (bulk) < 100 miles: [Per Ton]. This pay item is for
transportation of impacted soil from the site to an appropriate, properly registered disposal facility
within 100 miles.

Transport of Petroleum Impacted Soil (bulk) > 100 miles: [Per Ton]. This pay item is for
transportation of impacted soil from the site to an appropriate, properly registered disposal facility
more than 100 miles.

Disposal of Petroleum Impacted Soil at a Landfill (bulk) < 450 tons: [Per Ton]. This pay item is for
proper disposal of petroleum impacted soil at a landfill facility meeting Ch. 62-713, F.A.C.,
permitting requirements.

Disposal of Petroleum Impacted Soil at a Landfill (bulk) > 450 tons: [Per Ton]. This pay item is for
proper disposal of petroleum impacted soil at a landfill facility meeting Ch. 62-713, F.A.C,,
permitting requirements.

Disposal of Petroleum Impacted Soil at a Thermal Treatment Facility (bulk) < 450 tons: [Per Ton].
This pay item is for proper disposal of petroleum impacted soil at a thermal treatment facility
meeting Ch. 62-713, F.A.C., permitting requirements.

Disposal of Petroleum Impacted Soil at a Thermal Treatment Facility (bulk) > 450 tons: [Per Ton].
This pay item is for proper disposal of petroleum impacted soil at a thermal treatment facility
meeting Ch. 62-713, F.A.C., permitting requirements.

Transport and Disposal of Petroleum Contact Water (includes drum): [Per Drum]. This pay item is
for transport and proper disposal of petroleum contact water at an appropriate, registered disposal
facility and includes one 55-gallon capacity drum.

Transport and Disposal of Petroleum Contact Water (bulk): [Per Gallon]. This pay item is for
transport and proper disposal of petroleum contact water at a permitted disposal facility or sewer
system.

Transport and Disposal of Petroleum Product: [Per Drum]. This pay item is for transport and
proper disposallrecycling of petroleum product at an appropriate, registered disposal/recycling
facility and includes one 55-gallon capacity drum.

Transport and Disposal of Petroleum Product (bulk): [Per Gallon]. This pay item is for the transport
and proper disposalirecycling of bulk petroleum product at an appropriate, registered
disposal/lrecycling facility.

13. RESURFACING: The following pay items are for the replacement of site surface cover destroyed
during cleanup related activities (asphalt, concrete, crushed lime rock, sod and seed).

Unless otherwise specified, the following pay items INCLUDE:

a. All equipment, material, and labor costs.
b. Field oversight by a qualified Field Specialist or Field Technician.
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13-1.

13-2.

13-3.

13-4.

13-5.

13-6.

13-7.

Unless otherwise specified, the following pay items do NOT INCLUDE:
a. Mobilization of personnel and equipment to and from site (Use Mobilization pay item).

Asphalt Paving - 2 inch thickness (includes sub-base): [Per Square Foot]. This pay item includes
all costs associated with the installation of replacement asphalt of 2 inch thickness.

Asphalt Paving-additional 1 inch thickness: [Per Square Foot]. This pay item includes all costs
associated with the installation of additional replacement asphalt of 1 inch thickness.

Concrete Paving - 4 inch thickness (includes sub-base): [Per Square Foot]. This pay item includes
all costs associated with the installation of replacement concrete. The concrete will meet the
strength/reinforcement requirements specified in the Remedial Action Plan. Includes costs for
compression testing.

Concrete Paving - additional 1 inch thickness: [Per Square Foot]. This pay item includes all costs
associated with the installation of additional replacement concrete of 1 inch thickness.

Crushed Lime Rock Cover - 2 inch thickness: [Per Square Foot]. This pay item includes all cost
associated with the installation of crushed lime rock cover (not as sub base for pavement or
concrete).

Grass - Sod: [Per Square Foot]. This pay item includes all costs associated with the installation of
replacement grass sod material.

Grass - Seed and Mulch: [Per Square Foof]. This pay item includes all costs associated with
grass seeding and mulching.

14. IN-SITU INJECTION: The following pay item is for in-situ injection using direct push borings in

accordance with an approved remedial action plan.

NOTE: Underground injection wells, including air sparge wells, are exempt from Water Management
District permit fees pursuant to Chapter 373, F.S., and are permitted by the DEP technical approval
order. Where such exemptions exist, permit fees are not required and will not be reimbursable under

this contract.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Field oversight by a qualified Field Technician.

Direct push boring (if using DP option).

Acquisition of all required permits, excluding actual permit fee (If applicable, see Note above).
Injection material preparation and/or mixing.

Injection/application of material.

Grout sealing the boreholes (if using DP option).

Setup and dismantling the injection equipment.

Se "o oooTow

Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Mobilization of personnel and equipment to and from site (Use Mobilization pay item).
b. Actual permit fees (If applicable, see Note above, use Reimbursable pay item).

c. Material to be injected (Use Reimbursable pay item).
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14-1.

14-2.

14-2.

e~ a

Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).
Monitoring (Use Sample Collection pay item).

Analyses (Use Laboratory Analysis pay item).

Remedial Action General or Interim Report (Use Reports pay item).

Direct Push Boring with In-Situ Injection: [Per Foot].

In-Situ Injection Into Existing Well/Treatment Point: [Per Injection Point].

Materials to be Injected: [Reimbursable].

15. REMEDIAL ACTION CONSTRUCTION: The following pay items are for all inclusive activities

associated with the installation of remediation systems in accordance with the approved remedial action
plan in two parts; trenching, and system integration and startup. Trenching includes the shallow
trenching, installation and testing of plumbing and electrical equipment between the remediation system
components and treatment/recovery points. System integration and startup includes installation of
treatment equipment, connection and testing of all plumbing and electrical components to pre-
treatment, treatment and telemetry equipment, utilities, discharge points and treatment/recovery points
within the remediation system, and system startup.

NOTE: Contractor is responsible for correcting any issues associated with backfill and compaction that
may arise such as subsidence, cracking of concrete or pavement, etc., including mobilizations,
personnel, material and equipment.

A. Trenching

15-1.

15-2.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Field oversight by a qualified Remediation Technician or Field Technician.

Trenching.

Installation and testing of up to eight (8) liquid, vapor and/or air plumbing lines including all
electrical equipment.

Pea gravel, backfill material, and poly sheeting.

Backfilling and compacting.

Compaction testing.

Debris removal.

oo oo
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Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Mobilization of personnel and equipment to and from site (Use Mobilization pay item).

b. Plumbing and electrical materials/equipment installed in trench (Use Reimbursable pay
item).

c. Concrete or asphalt replacement (Use Resurfacing pay item).

Trenching and Installation of Plumbing (and Electrical) Lines in Trench: [Per Linear Foot]. For
up to up to 8 liquid/ivapor/air plumbing lines. Electrical lines are not counted in determination
of cost.

Trenching and Installation - Additional 2 plumbing lines: [Per Linear Foot].
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15-3.

B.

Plumbing and Electrical Materials/Equipment Installed in Trench: [Reimbursable].

Remediation System Integration and Startup: The following pay items will be used for the
installation and integration of remediation system equipment, connection and testing of all
plumbing and electrical components to pre-treatment, treatment and telemetry equipment, utilities,
discharge points and treatment/recovery points within the remediation system, and initial system
startup for three days. These pay items are generally not applicable to pilot tests and may not be
applicable to certain types of short term/episodic remedial events that do not require the full scope
of work listed.

NOTE: System startup included in this pay item represents the initial startup following construction
and is not applicable to subsequent system startups following down time for repair, sampling,
system modification etc.

NOTE: Technology components include groundwater recovery separate from multiphase, air
sparge, soil vapor extraction and multi-phase. Add on components including carbon treatment and
thermox/catox treatment are not considered to be separate “technology components” for the
purpose of determining the applicable pay items in this category.

NOTE: Additional costs will not be approved during the startup period unless major modifications
involving additional equipment are necessary. Additional costs for systems with previously used
components will be considered on a case-by-case basis.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Startup assistance, if necessary, by equipment manufacturer/vendor/specialist.

Field oversight by qualified Remediation Technician.

Review and project coordination per approved RAP.

Setting up utility accounts.

Installing pumps, compressors and blowers, including well plumbing and electrical.
Integrating one (1) technology component the remediation system and connecting
manifolds to the system, including plumbing and electrical.

h.  Connecting up eight (8) recoveryl/treatment wells/points to the plumbing/electrical lines
and manifolds.

Connecting utilities to the remediation system and the system to a discharge point.
Installing groundwater pre-treatment unit to prevent scale/bacteria build-up.

Installing catox/thermox vapor treatment equipment, if applicable.

Installing telemetry unit for remote access to system.

m. Testing and trouble-shooting the system, including optimizing and re-evaluating system
performance during the startup period.

R
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Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Mobilization of personnel and equipment to and from site (Use Mobilization pay item).

Project oversight and evaluation by a Florida registered P.E. (Use negotiated costs).

c. Remediation System Equipment (Use Packaged Work Scopes or Remediation System
Use Pay items).

d. Trenching and installation of plumbing and electrical in trenches (Use Trenching pay
item).

e. Treatment/recovery wells (Use Drilling and Boring and Well Installation pay items).

o
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16.

15-4.

15-5.

15-6.

Installation of well vaults (Use Well Installation pay item).

Compound construction/fencing (Use Reimbursable pay item).

Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).
Chemicals for groundwater pre-treatment (Use Reimbursable pay item).

System Installation/Integration/Startup — 1 technology component - up to eight (8)
recovery/treatment points: [Per Integration/Startup].

System Installation/Integration/Startup — Addition of 1 technology component: [Per Additional
Tech Component].

System Installation/Integration/Startup — Addition of 2 recovery/treatment points: [Per 2
Recovery/Treatment Points].

REMEDIAL ACTION — PACKAGED WORK SCOPES (Including Remediation System Equipment):

The

following pay items are for providing turnkey packages of remediation system equipment, other

equipment and personnel to operate, monitor, troubleshoot and optimize performance for the specified

time

events/time periods and have been separated into two categories; Pilot Testing Packages and

Short Term/Episodic Event System Operation Packages.

A

Pilot Testing Packages (Including Remediation System Equipment): The following pay items
are all inclusive packages, including personnel, remediation system equipment and other
equipment, liquid storage, oil-water separation, pre-treatment, carbon treatment and/or off-gas
treatment necessary to conduct pilot testing where warranted and in accordance with an approved
pilot test plan and the following guidance: BPSS-2 - In Situ Sparging; Pilot Studies, Design
Requirements (5/1/98), BPSS-4 — Vacuum Extraction, Multi-Phase Extraction, Pilot Studies, Air
Emissions Treatment and Monitoring Requirements (5/10/00); BPSS-12 — Pilot Test Guidelines for
Preapproval Program Sites (2/3/04), BPSS-12A - In-Situ Air Sparging Pilot Test Guidance (9/2/03),
BPSS-12B — Soil Vapor Extraction Pilot Test Guidance (9/2/03); BPSS — 12C - Biosparge Pilot
Test Guidance (9/2/03); BPSS-12D - Multi-Phase Extraction Pilot Test Guidance (9/2/03); BPSS-
12E - Bioventing Pilot Test Guidance; and BPSS-12F — Groundwater Recovery System Pumping
Test Guidance. All equipment repairs or parts replacement required during the pilot test are the
responsibility of the Contractor.

Unless otherwise specified, the following pay items INCLUDE:

a. All equipment, material, and labor costs.

b. Field oversight by a qualified Field Specialist or Field Technician

c. All required measurements and sampling of all applicable media for recovery/
treatment/collection points including temperatures, pressures, vacuums, flow rates,
volumes, DO, CO2, water and FP levels, radius of influence, etc.

d. System capability for any liquid storage, oil-water separation, pre-treatment, carbon
treatment and/or off-gas treatment that may be required.

e. All necessary repair and replacement of pilot test equipment.

f. All chemicals and gases required for test.

g. All down well groundwater pumps, if applicable.

Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Mobilization of personnel and equipment to and from site (Use Mobilization pay item).
b. Project oversight by a Florida registered P.E. (Use negotiated costs).
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c. Treatment/recovery/observation wells (Use Drilling and Boring and Well Installation pay
items).

d. Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).

e. Concrete or asphalt installation/replacement require for or as a result of pilot test (Use
Resurfacing pay item).

f.  Pilot Test Plans and Reports (Use Reports pay item).

16-1.  Groundwater Recovery System Pilot Test - 8 hours: [Per Test].

16-2.  Groundwater Recovery System Pilot Test - Additional Time: [Per 2 Hrs].

16-3.  Air Sparging or Biosparging Pilot Test - 8 hours: [Per Test].

16-4.  Air Sparging or Biosparging Pilot Test - Additional Time: [Per 2 Hrs].

16-5.  Vapor Extraction Pilot Test - 8 hours : [Per Test].

16-6.  Vapor Extraction Pilot Test - Additional Time: [Per 2 Hrs].

16-7.  Vapor Extraction/Aquifer Pumping Test - 8 hours: [Per Test].

16-8.  Vapor Extraction/Aquifer Pumping Test - Additional Time: [Per 2 Hrs].

16-9.  Air Sparging/Vapor Extraction Pilot Test - 8 hours: [Per Test].

16-10.  Air Sparging/Vapor Extraction Pilot Test - Additional Time: [Per 2 Hrs].

16-11.  Multi-Phase Pilot Test - 8 hours: [Per Test].

16-12. Multi-Phase Pilot Test - Additional Time: [Per 2 Hrs.]

B. Short Term/Episodic System Operation Packages (Including Remediation System
Equipment): The following pay items are all inclusive packages of mobilization, Per Diem, labor,
materials and equipment, including remediation system equipment, liquid storage, oil-water
separation, pre-treatment, flow equalization, carbon polishing treatment and, if applicable, off-gas
treatment for conducting operation, monitoring, system related sampling, maintenance, trouble
shooting, minor repairs and parts replacements for remediation systems on a daily or weekly basis
in accordance with the approved RAP/RAPMOD and applicable guidance. This pay item also
includes ongoing engineering evaluation and system optimization and recording of major
component run times based on clock meter readings. Major and minor equipment repairs or parts
replacement are the responsibility of the Contractor. DEP Project Manager shall be contacted
within 72 hours of any changes to system status.

NOTE: Remediation systems shall have a minimum operational runtime of 80% of the approved
design run time for all major components based on clock meter readings. For runtime of less than
80% of the approved design run time for all major components during the pay item time frame, the
pay item will be invoiced at the amount equal to the percentage runtime using the following
method: multiply the full pay item amount times the actual runtime percentage = invoice
amount (e.g., if runtime is 75%, only 75% of the full pay item amount will be paid).

General Remediation System Requirements: All system designs must incorporate all applicable
OSHA and electrical safety standards including National Electrical Code and NFPA standards, and
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be UL certified or equivalent. Systems must include control panels with telemetry capable of
remote monitoring and operation (except in cases where the system will be monitored by personnel
on-site), phase monitors, intrinsically safe barriers for all switches (i.e. thermal overload, full tank
pump shut off, interlock that prevents operation of the air sparging system in the event the VES is
not operating, etc.), surge and lightning protection, portable ventilated weather resistant enclosure
in the form of skid mounted building or enclosed trailer, freeze protection, hurricanes straps and
anchors, gauges, meters, totalizers and run time hour meters for each major component to verify
operation within required specifications. Systems shall also include means of noise reduction to
limit noise levels to 65 dB or less at 10 feet.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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Groundwater Treatment System Requirements: System must include a control panel, multi-well
inlet manifold, oil/water separator, equalization tank, transfer pump, tray air stripper with blower,
carbon polishing capability, inlet and outlet ports, valves, totalizing flow meters, switches, thermal
overload and overflow shut off capability.

System Minimum Water Flow Minimum Number of Legs Minimum Air Flow Capacity
Size Capacity (GPM) Manifold (SCFM)
Medium 150 10 750

Air Sparging System Requirements: System must provide compressed oil free air at a
temperature compatible with schedule 40 PVC pipe. The system must include control panel,
applicable filters, a manifold to distribute air to each air sparging well, and means to measure air
flow and pressure to each air sparging well, a pressure relief valve, discharge silencers/noise

control, and a means of condensate removal.

System Minimum Blower Size | Minimum Number of Legs in | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Medium 10 10 150

Vapor Extraction System Requirements: The system must include a SVE blower/pump, air
dilution valves, vacuum relief valves, transfer pump, moisture separator device, telemetry, control
panel and applicable filters and meters. The system must include the capacity to add and remove
vapor treatment equipment as needed. The system must include a manifold to withdraw air from
VE wells and include sampling port for all applicable parameters.

System Minimum Blower Size | Minimum Number of Legsin | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Medium 10 10 250

Air Sparging/Soil Vapor Extraction System Requirements: System must provide oil free air at
a temperature compatible with schedule 40 PVC pipe. The system must include a manifold to
distribute and measure air flow and pressure to each air sparging well. The system must include a
moisture separator device. The system must include a manifold to withdraw air from vacuum
extraction (VE) wells and include sampling port for all applicable parameters. The system must
include an interlock that prevents operation of the air sparging system in the event the VES is not
operating.

System Minimum Blower Size | Minimum Number of Legsin | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Medium See individual specs for AS and SVE above

Multi Phase Extraction System Requirements: System must include MPE blower or pump, heat
exchanger, moisture separator, vacuum relief, and air stripper. The system must include the
capacity to add and remove vapor treatment equipment as needed. The system must include a
manifold to withdraw air and water from MPE wells and include sampling ports for all applicable
parameters.

System Minimum Blower Size | Minimum Number of Legs in | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Medium 10 to 20 10t0 20 60 to 150
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Unless otherwise specified, the following pay items INCLUDE:

oo o

All equipment, material, and labor costs.

Mobilization of personnel, systems and associated equipment to and from site.

Per Diem for personnel travel, if applicable.

System operation, troubleshooting, minor and major repairs and replacement, evaluation
and optimization.

System capability for any liquid storage, oil-water separation, pre-treatment, carbon
treatment and/or off-gas treatment that may be required.

All down well groundwater pumps, if applicable.

Collection of all required system related measurements samples including
recovery/treatment and discharge points.

Field oversight by a qualified Remediation Technician.

Minor RAP modification report preparation. Examples of minor RAP modifications include
revisions to the milestone schedule, equivalent equipment replacements or minor
equipment changes not affecting the cleanup strategy, removal of off-gas treatment when
no longer required, removal of treated ground water polishing when no longer required,
etc.

Daily business day monitoring of telemetry.

Documentation of all equipment maintenance in accordance with equipment
manufacturer's recommendations.

Repair or replacement of equipment and all associated costs that are determined to be
the result of a failure to either perform preventative maintenance or to operate the
equipment in accordance with the manufacturer's recommendations or the approved
RAP/RAP Mod.

Unless otherwise specified, the following pay items do NOT INCLUDE:

oo

Project oversight by a Florida registered P.E. (Use negotiated costs).

Treatment/recovery wells (Use Drilling and Boring and Well Installation pay items).
Monitoring well sampling and water or product level measurements, excluding
treatment/recovery points (Use Sample Collection pay item).

Laboratory analytical testing of all system and monitoring well samples (Use Laboratory
Analytical Testing pay item).

Major repair, replacement or modification of State-owned equipment outside the warranty
or warranty period (case-by case).

Contractor mobilization for major repair or replacement of State-owned equipment outside
the warranty or warranty period, that is required independent of scheduled O&M visits
(Use Mobilization pay item).

Utilities including electricity, propane and sewer (Use Reimbursable pay item if not paid
directly by DEP).

Remedial action reports (Use Reports pay item).

Actions and costs to address shut down, malfunction or damage caused by natural events
such as lightning, hurricanes, tornadoes, floods and deep freezes if the Contractor has taken
reasonable and cost-appropriate precautions against such events.  Appropriate
precautions shall include protection of equipment from the elements, securing equipment
and enclosures against high winds, protection of exposed piping and equipment against
freeze, and protection against lightning strikes.

Any necessary repair or replacement of equipment that is determined to be the result of a
failure to either perform preventative maintenance or to operate the equipment in
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accordance with the manufacturer's recommendations or the approved RAP/RAP Mod will
be the responsibility of the Contractor.

k. Major RAP modification report preparation (Use Reports pay item).

I. Waste disposal (Use Debris, Waste and Product Removal and Disposal pay item).

m. Chemicals, replacement carbon and/or replacement pre-treatment filters for pretreatment
or vapor treatment (Use Reimbursable pay item).

16-17. Groundwater Treatment System Package - Medium: [Per Day].

16-18. Groundwater Treatment System Package - Medium: [Per Week].

16-19. Air Sparge System Package - Medium: [Per Day].

16-20  Air Sparge System Package - Medium: [Per Week].

16-21. AS/SVE System Package - Medium: [Per Day].

16-22 AS/SVE System Package - Medium: [Per Week].

16-23. MPE System Package - Medium: [Per Day].

16-24. MPE System Package - Medium: [Per Week].

17. REMEDIATION SYSTEM O&M PACKAGED WORK SCOPES (Excluding Remediation System
Equipment): The following pay items are all inclusive packages on a monthly basis of mobilization,
Per Diem, labor, materials and equipment necessary (excluding remediation system equipment) for
conducting operation, monitoring, system related sampling, preventative maintenance, trouble shooting,
minor repairs and parts replacements for remediation systems after startup in accordance with the
approved RAP/RAPMOD and applicable guidance. This pay item also includes ongoing evaluation and
system optimization and recording of major component run times based on clock meter readings and
service fees for system telemetry. The DEP Project Manager shall be contacted within 72 hours of any
changes to system status.

NOTE: This pay O&M item is intended for use with either remediation systems provided by the
Contractor at unit costs for time used as outlined in section 18. below or with pre-existing State-owned
remediation systems. This pay item is not intended for use with remedial action packaged work scopes
that include personnel and remediation system equipment for shorter time periods as outlined in section
16. above.

NOTE: Preventative maintenance covered by this O&M pay item includes, but is not limited to: air
compressor maintenance, including oil changes, vane wear measurements and vane replacement, AS
and SVE blower maintenance, surface/submersible pump maintenance and cleaning, tray stripper
cleaning, heat exchanger cleaning, filter cleaning or replacement, pump/compressor oil changes,
adjustment of pump intake elevations, routine cleaning and acidizing of pumps and water treatment
units, cleaning and calibration of sensors, meters and gauges, function checks of fail-safefinterlock
mechanisms, verification/replacement of safety guards and screens and compound maintenance, weed
control and general housekeeping.

NOTE: Minor repairs covered by this O&M pay item include, but are not limited to: repair or

replacement of cracked or damaged pipes or hoses, replacement of small parts such as valves,
gauges, switches, belts, etc., replacement of compressor/pump drive belts and couplings, and repair
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and painting of fences, gates, enclosures and compound covers.

NOTE: Major equipment repairs or parts replacement for remediation systems provided by the
Contractor at unit costs for time used are the responsibility of the Contractor and covered under the
Remedial Action Equipment Use pay item. However, major repairs or parts replacement for existing
State-owned equipment may apply on a case-by-case basis provided the equipment is not covered by
warranty and the Contractor has received prior written approval from the DEP Project Manager after
consideration of cost effectiveness and following all State property rules and guidelines pertaining to
capitalization, transfer, tracking and surplus. Examples of major equipment repairs/replacement include
but are not limited to: blower vane replacement requiring complete disassembly (i.e., cleanout of
shattered vane fragments), oil seal replacement requiring dismantling of equipment, replacement of
large system components such as blowers, compressors, liquid ring pumps, submersible pumps,
air/water and oil/water separators, etc., replacement of air stripping tower packing, and replacement of
carbon vessels or carbon change out of same.

NOTE: Remediation systems, either provided by the Contractor at unit costs for time used or pre-
existing State-owned equipment, shall have a minimum operational runtime of 80% of the approved
design run time for all major components based on clock meter readings for all major components. For
runtime of less than 80% of the approved design run time for all major components during the pay item
time frame, the pay item will be invoiced at the amount equal to the percentage runtime using the
following method: multiply the full pay item amount times the actual runtime percentage = invoice
amount (e.g., if runtime is 75%, only 75% of the full pay item amount will be paid).

NOTE: The pay item choices are based on the size and complexity of the remediation system in the
approved RAP/RAP Mod with a supplemental option for those sites utilizing catalytic or thermal
oxidizers for off-gas treatment during the initial period of treatment. NOTE: Pre-treatment and add-on
carbon treatment (vs. sole treatment technology) and add-on thermox/catox treatment are not
considered to be separate “Technologies” for the purpose of determining small, medium and large
system size pay items. The appropriate pay item will be determined using the following criteria:

Treatment/Recovery Points 1 Technology 2 Technologies 3 Technologies
<10 Treat/Recovery Points Small Small Small
10-20 Treat/Recovery Points Medium Medium Medium
21-40 Treat/Recovery Points Large Large Large
>40 Treat/Recovery Points n/a Extra Large Extra Large

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material, and labor costs.

Mobilization of personnel and non-remediation system equipment to and from site.

Per Diem for personnel travel, if applicable.

System operation and evaluation

System and treatment/recovery point performance parameter data collection (pressure,
vacuum, flow rates, temperatures, etc.).

System related sampling of water and air streams including all recovery/treatment and
discharge points.

Adjustments to flow rate, pressure, vacuum, RPM, fail-safe/interlock settings.

Equipment and sensor calibration.

Recovery/treatment well water or product level measurements.

System preventative maintenance.

Minor repairs.

®aoo o

e
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17-1.

17-2.

17-3.

17-4.

Maijor repair or replacement parts for existing State-owned equipment while covered under the
manufacturer's warranty or equipment provided by the Contractor at unit costs for time used at
any time.

Trouble-shooting visits to diagnose system shut downs or malfunctions, make minor repairs
and re-start systems.

Oversight by a qualified Remediation Technician.

Telemetry service fees and daily business day monitoring of telemetry.

Documentation of all equipment maintenance in accordance with equipment manufacturer’s
recommendations.

Repair or replacement of equipment and all associated costs that are determined to be the
result of a failure to either perform preventative maintenance or to operate the equipment in
accordance with the manufacturer's recommendations or the approved RAP/RAP Mod.

Unless otherwise specified, the following pay items do NOT INCLUDE:

Project oversight by a Florida registered P.E. (Use negotiated costs).

Monitoring well sampling and water or product level measurements, excluding
treatment/recovery points (Use Sample Collection pay item).

Laboratory analytical testing of all system and monitoring well samples (Use Laboratory
Analytical Testing pay item).

Major repair, replacement parts or modification of existing State-owned equipment outside the
warranty or warranty period (case-by-case).

Contractor mobilization for major repair, replacement parts or modification of existing State-
owned equipment outside the warranty or warranty period, that is required independent of
scheduled O&M visits (Use Mobilization pay item).

Utilities including electricity, propane and sewer (Use Reimbursable pay item if not paid
directly by DEP).

Remedial action reports (Use Reports pay item).

Actions and costs to address shut down, malfunction or damage caused by natural events such
as lightning, hurricanes, tornadoes, floods and deep freezes if the Contractor has taken
reasonable and cost-appropriate precautions against such events. Appropriate precautions
shall include protection of equipment from the elements, securing equipment and enclosures
against high winds, protection of exposed piping and equipment against freeze, and protection
against lightning strikes.

Any necessary repair or replacement of equipment that is determined to be the result of a
failure to either perform preventative maintenance or to operate the equipment in accordance
with the manufacturer's recommendations or the approved RAP/RAP Mod will be the
responsibility of the Contractor.

RAP modification report preparation (Use negotiated costs).

Waste disposal (Use Waste Disposal and Product Handling pay item).

Chemicals and/or replacement carbon for pretreatment or vapor treatment (Use Reimbursable
pay item).

System O&M Package - Small (excludes system): [Per Month].

System O&M Package - Medium (excludes system): [Per Month].

System O&M Package - Large (excludes system): [Per Month].

System O&M Package — Extra Large (excludes system): [Per Month].
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17-5

18.

Supplemental System O&M Package - Add Thermox or Catox Treatment: [Per Month].

REMEDIAL ACTION EQUIPMENT/SYSTEM USE (Equipment Only, Excluding O&M): The following
pay items are for equipment use only items or turnkey remediation systems as specified. Major repairs
and component/parts replacement are the responsibility of the Contractor under this pay item.
Maintenance, trouble shooting, minor repairs and parts replacements for equipment are covered by the
Monthly Remediation System O&M Package pay items. Systems provided by the Contractor at unit
costs for time used include carbon polishing equipment and initial carbon for groundwater, but do not
include carbon treatment equipment or catox/thermox equipment for off-gas treatment. Damage, loss
and liability associated with equipment use is the responsibility of the Contractor and any costs
associated with insurance and/or liability damage waivers are included in the fixed cost.

NOTE: Remediation systems provided by the Contractor at unit costs for time used shall have a
minimum operational runtime of 80% of the approved design run time for all major components based
on clock meter readings. For runtime of less than 80% of the approved design run time for all major
components during the pay item time frame, the pay item will be invoiced at the amount equal to the
percentage runtime using the following method: multiply the full pay item amount times the actual
runtime percentage = invoice amount (e.g., if runtime is 75%, only 75% of the full pay item amount will
be paid).

General Remediation System Requirements: All system designs must incorporate all applicable
OSHA and electrical safety standards including National Electrical Code and NFPA standards, and be
UL certified or equivalent. Systems must include control panels with telemetry capable of remote
monitoring and operation (except in cases where the system will be monitored by personnel on-site),
phase monitors, intrinsically safe barriers for all switches (i.e. thermal overload, full tank pump shut off,
interlock that prevents operation of the air sparging system in the event the VES is not operating, etc.),
surge and lightning protection, portable ventilated weather resistant enclosure in the form of skid
mounted building or enclosed trailer, freeze protection, hurricanes straps and anchors, gauges, meters,
totalizers and run time hour meters for each major component to verify operation within required
specifications. Systems shall also include means of noise reduction to limit noise levels to 65 dB or
less at 10 feet.

Groundwater Treatment System Requirements: System must include a control panel, multi-well
inlet manifold, down well groundwater pumps, oil/water separator, equalization tank, transfer pump,
tray air stripper with blower, carbon polishing capability, inlet and outlet ports, valves, totalizing flow
meters, switches, thermal overload and overflow shut off capability.

System Minimum Water Flow Minimum Number of Legs Minimum Air Flow Capacity
Size Capacity (GPM) Manifold (SCFM)
Small 75 5 300

Medium 150 10 750
Large 250 20 1500

Air Sparging System Requirements:

System must provide compressed oil free air at a
temperature compatible with schedule 40 PVC pipe. The system must include control panel,
applicable filters, a manifold to distribute air to each air sparging well, and means to measure air
flow and pressure to each air sparging well, a pressure relief valve, discharge silencers/noise
control, and a means of condensate removal.

System Minimum Blower Size | Minimum Number of Legs in | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Small 5 5 50
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Medium 10 10 150

Large 20 20 250

Vapor Extraction System Requirements: The system must include a SVE blower/pump, air
dilution valves, vacuum relief valves, transfer pump, moisture separator device, telemetry, control
panel and applicable filters and meters. The system must include the capacity to add and remove
vapor treatment equipment as needed. The system must include a manifold to withdraw air from
VE wells and include sampling port for all applicable parameters.

System Minimum Blower Size | Minimum Number of Legsin | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Small 5 5 100

Medium 10 10 250
Large 20 20 200

Air Sparging/Soil Vapor Extraction System Requirements: System must provide oil free air at
a temperature compatible with schedule 40 PVC pipe. The system must include a manifold to
distribute and measure air flow and pressure to each air sparging well. The system must include a
moisture separator device. The system must include a manifold to withdraw air from vacuum
extraction (VE) wells and include sampling port for all applicable parameters. The system must
include an interlock that prevents operation of the air sparging system in the event the VES is not

operating.

System Minimum Blower Size | Minimum Number of Legs in | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Small

Medium See individual specs for AS and SVE above
Large

Multi Phase Extraction System Requirements: System must include MPE blower or pump, heat
exchanger, moisture separator, vacuum relief, and air stripper. The system must include the
capacity to add and remove vapor treatment equipment as needed. The system must include a
manifold to withdraw air and water from MPE wells and include sampling ports for all applicable

parameters.

System Minimum Blower Size | Minimum Number of Legsin | Minimum Air Flow Capacity
Size (HP) Manifold (SCFM)
Small 510 <10 5-10 3510 60

Medium 10 to 20 10 t020 60 to 150
Large 20t0 40 20t0 40 150 to 300

Carbon Off-Gas Treatment Add-On: Carbon canisters must be equipped standard size
inlet/outlet connections and drain for accumulated condensate.

System Minimum Air Flow Capacity (SCFM)
Size
Small 100

Medium 250
Large 500

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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Thermal or Catalytic Off-Gas Treatment Add-On: Oxidizer must be electric powered and
include control panel equips with telemetry, motor starter overload, LEL monitor and standard size
inlet/outlet connections.

System Minimum Air Flow Capacity (SCFM)
Size
Small 100

Medium 250
Large 500

18-1.

18-2.

18-3.

18-4.

18-5.

18-6.

Unless otherwise specified, the following pay items INCLUDE:

All equipment, material and non-O&M labor costs.

All down well groundwater pumps, if applicable.

Carbon polishing equipment and initial carbon.

Maijor repairs or replacement items, including remediation equipment in need of replacement,
and associated mobilizations to and from site for that purpose.

. Costs for equipment and liability insurance and/or liability damage waivers.

f. Mobilization to and from the site for replacement remediation system.

oo o

Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Mobilization of personnel and equipment to and from site for initial installation and final
removal (Use Mobilization pay item).

b. Operation, monitoring, maintenance, minor repairs, sampling, etc. (Use Monthly Remediation
System O&M Package pay item).

c. Telemetry Service Fees, excluding telemetry equipment (Use Package Work Scope pay item).

g. Utilities including electricity, propane and sewer (Use Reimbursable pay item if not paid
directly by DEP).

h. Chemicals and/or replacement carbon for pretreatment, groundwater polishing or vapor
treatment (Use Reimbursable pay item).

Medium Holding Tank 2,000 to 6,000 gallon capacity - Short Term < 6 mos.: [Per Month]. This
pay item is to provide a medium size onsite holding tank to containerize groundwater.

Medium Holding Tank 2,000 to 6,000 gallon capacity - Long term > 6 mos.: [Per Month]. This pay
item is to provide a medium size onsite holding tank to containerize groundwater.

Large Holding Tank > 6,000 to 10,000 gallon capacity - Short Term < 6 mos.: [Per Month]. This
pay item is to provide a large size onsite holding tank to containerize groundwater.

Large Holding Tank > 6,000 to 10,000 gallon capacity - Long Term > 6 mos.: [Per Month]. This
pay item is to provide a large size onsite holding tank to containerize groundwater.

Groundwater Treatment System — Stand Alone Small - Short Term < 6 mos.: [Per Month]. This
pay item is to provide a turnkey groundwater treatment system as specified above.

Groundwater Treatment System — Stand Alone Small - Long Term > 6 mos.: [Per Month]. This
pay item is to provide a turnkey groundwater treatment system as specified above.
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18-7.

18-8.

18-9.

18-10.

18-11.

18-12.

18-13.

18-14.

18-15.

18-16.

18-17.

18-18.

18-19.

18-20.

18-21.

18-22.

18-23.

Groundwater Treatment System — Stand Alone Medium - Short Term < 6 mos.: [Per Month]. This
pay item is to provide a turnkey groundwater treatment system as specified above.

Groundwater Treatment System — Stand Alone Medium - Long Term > 6 mos.: [Per Month]. This
pay item is to provide a turnkey groundwater treatment system as specified above.

Groundwater Treatment System — Stand Alone Large - Short Term < 6 mos.: [Per Month]. This
pay item is to provide a turnkey groundwater treatment system as specified above.

Groundwater Treatment System — Stand Alone Large - Long Term > 6 mos.: [Per Month]. This
pay item is to provide a turnkey groundwater treatment system as specified above.

Air Sparge (AS) System — Small - Short Term < 6 mos.: [Per Month]. This pay item is to provide a
turnkey AS system as specified above.

Air Sparge (AS) System — Small - Long Term > 6 mos.: [Per Month]. This pay item is to provide a
turnkey AS system as specified above.

Air Sparge (AS) System — Medium - Short Term < 6 mos.: [Per Month]. This pay item is to provide
a turnkey AS system as specified above.

Air Sparge (AS) System - Medium - Long Term > 6 mos.: [Per Month]. This pay item is to provide
a turnkey AS system as specified above.

Air Sparge (AS) System — Large - Short Term < 6 mos.: [Per Month]. This pay item is to provide a
turnkey AS system as specified above.

Air Sparge (AS) System - Large - Long Term > 6 mos.: [Per Month]. This pay item is to provide a
turnkey AS system as specified above.

Air Sparge/Soil Vapor Extraction (AS/SVE) System — Small - Short Term < 6 mos.: [Per Month].
This pay item is to provide a turnkey AS/SVE system as specified above.

Air Sparge/Soil Vapor Extraction (AS/SVE) System — Small - Long Term > 6 mos.: [Per Month].
This pay item is to provide a turnkey AS/SVE system as specified above.

Air Sparge/Soil Vapor Extraction (AS/SVE) System — Medium - Short Term < 6 mos.: [Per Month].
This pay item is to provide a turnkey AS/SVE system as specified above.

Air Sparge/Soil Vapor Extraction (AS/SVE) System - Medium - Long Term > 6 mos.: [Per Month].
This pay item is to provide a turnkey AS/SVE system as specified above.

Air Sparge/Soil Vapor Extraction (AS/SVE) System — Large - Short Term < 6 mos.. [Per Month].
This pay item is to provide a turnkey AS/SVE system as specified above.

Air Sparge/Soil Vapor Extraction (AS/SVE) System - Large - Long Term > 6 mos.: [Per Month].
This pay item is to provide a turnkey AS/SVE system as specified above.

Mulitphase (MPE) System — Small - Short Term < 6 mos.: [Per Month]. This pay item is to provide
a turnkey MPE system as specified above.
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18-24.

18-25.

18-26.

18-27.

18-28.

18-29.

18-30.

18-31.

18-32.

18-33.

18-34.

18-35.

18-36.

18-37.

18-38.

18-39.

18-40.

Mulitphase (MPE) System — Small - Long Term > 6 mos.: [Per Month]. This pay item is to provide
a turnkey MPE system as specified above.

Mulitphase (MPE) System — Medium - Short Term < 6 mos.: [Per Month]. This pay item is to
provide a turnkey MPE system as specified above.

Mulitphase (MPE) System - Medium - Long Term > 6 mos.: [Per Month]. This pay item is to
provide a turnkey MPE system as specified above.

Mulitphase (MPE) System — Large - Short Term < 6 mos.: [Per Month]. This pay item is to provide
a turnkey MPE system as specified above.

Mulitphase (MPE) System - Large - Long Term > 6 mos.: [Per Month]. This pay item is to provide
a turnkey MPE system as specified above.

Groundwater Treatment — Add On - Small - Short Term < 6 mos.: [Per Month]. This pay item is to
add groundwater treatment capability to a turnkey system as specified above.

Groundwater Treatment — Add On — Medium - Short Term < 6 mos.: [Per Month]. This pay item is
to add groundwater treatment capability to a turnkey system as specified above.

Groundwater Treatment — Add On — Large - Short Term < 6 mos.: [Per Month]. This pay item is to
add groundwater treatment capability to a turnkey system as specified above.

Groundwater Treatment — Add On — Small - Long Term > 6 mos.: [Per Month]. This pay item is to
add groundwater treatment capability to a turnkey system as specified above.

Groundwater Treatment — Add On — Medium - Long Term > 6 mos.: [Per Month]. This pay item is
to add groundwater treatment capability to a turnkey system as specified above.

Groundwater Treatment — Add On — Large - Long Term > 6 mos.: [Per Month]. This pay item is to
add groundwater treatment capability to a turnkey system as specified above.

Carbon Treatment - Add On — Small - Short Term < 6 mos.: [Per Month]. This pay item is to add
carbon off-gas treatment capability to a turnkey system as specified above.

Carbon Treatment - Add On — Medium - Short Term < 6 mos.: [Per Month]. This pay item is to
add carbon off-gas treatment capability to a turnkey system as specified above.

Carbon Treatment - Add On — Large - Short Term < 6 mos.: [Per Month]. This pay item is to add
carbon off-gas treatment capability to a turnkey system as specified above.

Carbon Treatment - Add On — Small - Long Term > 6 mos.: [Per Month]. This pay item is to add
carbon off-gas treatment capability to a turnkey system as specified above.

Carbon Treatment - Add On — Medium - Long Term > 6 mos.: [Per Month]. This pay item is to add
carbon off-gas treatment capability to a turnkey system as specified above.

Carbon Treatment - Add On — Large - Long Term > 6 mos.. [Per Month]. This pay item is to add
carbon off-gas treatment capability to a turnkey system as specified above.
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18-41. Thermox/Catox - Add On — Small - Short Term < 6 mos.: [Per Month]. This pay item is to add

thermal or catalytic oxidizer off-gas treatment capability to a turnkey system as specified above.

18-42. Thermox/Catox - Add On — Medium - Short Term < 6 mos.: [Per Month]. This pay item is to add

thermal or catalytic oxidizer off-gas treatment capability to a turnkey system as specified above.

18-43. Thermox/Catox - Add On — Large - Short Term < 6 mos.: [Per Month]. This pay item is to add

thermal or catalytic oxidizer off-gas treatment capability to a turnkey system as specified above.

18-44. Thermox/Catox - Add On — Small - Long Term > 6 mos.: [Per Month]. This pay item is to add

thermal or catalytic oxidizer off-gas treatment to a turnkey system as specified above.

18-45. Thermox/Catox - Add On —Medium - Long Term > 6 mos.: [Per Month]. This pay item is to add

thermal or catalytic oxidizer off-gas treatment to a turnkey system as specified above.

18-46. Thermox/Catox - Add On — Large - Long Term > 6 mos.. [Per Month]. This pay item is to add

thermal or catalytic oxidizer off-gas treatment to a turnkey system as specified above.

19. REPORTS (Excluding Professional Engineering and Professional Geology Services): The

following pay items are for reports associated with specified scopes of work. Reports must be accurate
and complete prior to submittal to DEP. All reports must be submitted to DEP in accordance with the
requirements in Chapter 62-780, F.A.C., the “Technical Report and Deliverable Related Time Frames”
table in Appendix |, applicable DEP guidance, and comply with the DWM Policy on Professional
Certification of Technical Documents dated March 31, 2000, if applicable. All Reports must include a
history of the site, a summary of activities completed under the work order, field notes and appropriate
logs for any field work, lab reports, tables, figures and maps as applicable, evaluation of the data
provided, deviations from Task Assignment requirements, and recommendations for additional work
needed to move the site towards closure.

The Contractor shall use of the most current version of the specified report, permit, or document form.
All maps shall include a dated title block, facility ID, site name and address, north arrow, bar scale, and
a legend of all symbols used, whereas distribution maps shall include iso-contours for COCs drawn
such that solid lines denote known concentration contours, dashed lines denote likely concentration
contours, and dotted lines denote estimated concentration contours. Tables of analytical results shall
be cumulative, include the required qualifiers and qualifier codes, and bold the results that exceed the
applicable target cleanup level.

NOTE: Professional Engineer and Professional Geologist review, evaluation, and certification
(signature and seal) where required is excluded from the base report cost required to be provided in the
response to the solicitation. Costs for these professional services will be negotiated with those
responsive and responsible Respondents selected for consideration of a contract award based on
criteria which excludes costs for Professional Geology and Professional Engineering Services.

NOTE: Digital data shall be submitted as an e-mail attachment if within size limitations, or on a CD if
too large, compatible with Microsoft Word/Excel™ for a Microsoft Windows™ configured computer.
Data shall also be made available electronically to other DEP contractors at the request of the DEP
Project Manager.

Unless otherwise specified, the following pay items INCLUDE:

a. All equipment, material, and labor costs.
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19-1.

19-2.

19-3.

19-4.

19-5.

19-6.

b. Mailing or other delivery costs.

All guidance-specified attachments, including photographic documentation.

d. Oversight and, if applicable, sign and seal by a Florida registered P.G. (or P.E. where allowed
as anoptiontoa P.G.)

e. Submittal of one (1) final report hard copy, and one (1) final report digital copy.

o

Unless otherwise specified, the following pay items do NOT INCLUDE:

a. Costs for Professional Geologist or Professional Engineer review, evaluation and certification
(signature and seal) of plan or report, where required (Use negotiated costs).

Soil Source Removal Report: [Per Report]. This pay item is to provide written documentation
(including photo documentation) and backup information following a soil source removal. The
report should include a description and maps of the area and depth of excavation, including OVA
readings and soil analytical samples analyzed. Backup documentation includes weigh tickets and
disposal manifests. A registered P.G. or registered P.E. certification is required only if the report
includes recommendation for no further action (NFA).

Site Characterization Screening Report: [Per Report]. This pay item is used as a one-time final
deliverable for Screening when field work has been performed and includes a completed Site
Characterization Screening Worksheet. A registered P.G. or qualified registered P.E. certification
is required to attest to the field work portion of the report only and if the report includes
recommendation for no further action (NFA).

General Site Assessment Report: [Per Report]. This pay item is used only for site assessment
activities up to the point of initial SA Approval. The report is designed for use as a final deliverable
including a Template Site Assessment Report. The level of effort should determine whether this
report or a Supplemental Site Assessment Report should be used. The report must be signed and
sealed by a registered P.G. or qualified registered P.E.

Supplemental Site Assessment Report: [Per Report]. This pay item is used only for site
assessment activities up to the point of initial SA Approval and is designed to be used for reporting
limited site assessment work including Low-Scored Site Initiative assessment work. The level of
effort should determine whether this report or General SA Report should be used. The report must
be signed and sealed by a registered P.G. or qualified registered P.E.

Receptor and Exposure Pathway Report: [Per Report]. This pay item is to report the data
collected in the Receptor Survey and Exposure Pathway Identification pay item in section 19-2.,
including photographic documentation using the July 1, 2013 DEP Draft Receptor Survey and
Exposure Pathway Identification Form and required attachments. The report must be signed and
sealed by a registered P.G. or registered P.E.

Level 2 Natural Attenuation Monitoring Plan: [Per Plan]. This pay item is used if concentrations
are greater than the Natural Attenuation Default Concentrations referenced in Chapter 62-777,
F.A.C. for the Petroleum Products Contaminants of Concern as listed in Table A of Chapter 62-
780, F.A.C., and to provide technical justification for selection of NAM. Refer to the Department’s
Remedial Action Guideline BPSS-11 (5/8/98) for more details. NOTE: Natural attenuation
monitoring plans are not required if concentrations of all chemicals of concern are at or below the
Natural Attenuation Default Concentrations referenced in Chapter 62-777, F.A.C. The plan must be
signed and sealed by a registered P.E.
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19-8.

19-9.

19-10.

19-11.

19-12.

19-13.

Natural Attenuation or Post RA Monitoring Report, Quarterly or Non-Annual: [Per Report]. This
pay item would typically contain information necessary to evaluate the progress of post remediation
monitoring or natural attenuation (NA) monitoring for one sampling event. Should provide
discussions of results if concentrations have increased to “action” levels or higher. Registered P.E.
or P.G. certification is not required unless a recommendation for “No Further Action” or a
recommendation to modify the approved monitoring plan is included.

Natural Attenuation Monitoring Report, Annual: [Per Report]. This pay item provides a more
substantial degree of evaluation of the progress of a natural attenuation or post remediation
monitoring plan that the quarterly report, including conclusions and recommendations of whether to
continue monitoring, validate and re-calibrate any models that may have been used, or re-establish
new milestone objectives if necessary.  The report must include a conclusions and
recommendations section and be signed and sealed by a registered P.G. or registered P.E.

Pilot Test Plan: [Per Plan]. This pay item is used for pilot testing prior to implementation of the test.
All specific goals must be detailed in the pilot test plan including a description of the proposed test,
identification of test and measurement points, measurement protocols and expected/minimum
duration of tests. The report must describe the proper implementation of the test and the collection
of sufficient data to evaluate the feasibility of the proposed technology as well as to effectively
design the final system. The plan must be signed and sealed by a registered P.E.

Pilot Test Report: [Per Report]. This pay item is used to report the results and analysis of pilot
testing activities in accordance with Preapproval Program guidance and procedures. All of the
specific activities performed during the pilot test must be addressed, including a description of the
actual test, identification of test and measurement points, measurement protocols and actual
duration of the test. The report must demonstrate the proper implementation of the test and
collection of data, as well as evaluation of the feasibility of the tested technology to the effective
design of the final system. The report must be signed and sealed by a registered P.E.

Level 1 Remedial Action Plan: [Per Plan]. This pay item is used when design of a remediation
system is needed to clean up the soil and/or groundwater. The report is used when there is a
limited area of relatively low levels of contamination and an evaluation of remedial alternatives is
not necessary. The report shall include all appropriate tables, figures, maps and construction
drawings. The report must be signed and sealed by a registered P.E.

Level 2 Remedial Action Plan: [Per Plan]. This pay item is used when design of a remediation
system is needed to clean up the soil and/or groundwater. The report is used when there is a
moderate to large area of contamination and a thorough evaluation of remedial alternatives is
necessary. The report includes all appropriate tables, figures, maps and construction drawings.
The report must be signed and sealed by a registered P.E.

Level 1 Limited Scope Remedial Action Plan or RAP Modification Plan: [Per Plan]. This pay item
is used for short term remediation of either a single event or multiple episodic events with portable
remediation equipment which does not involve an on-site treatment process for recovered water or
air emissions. The use of the report is generally limited to short-term or episodic biosparging with
mobile equipment or short-term groundwater recovery which meets the requirements for interim
source removal of Rule 62-780.300(2) where the site could achieve NFA or qualify for Remediation
by Natural Attenuation; or modifications that involve mainly minor system changes such as addition
of a recovery well/sparging well to an existing system with that technology, or adding a treatment
process to an existing system which involves one or two items. The report includes updated maps
and construction drawings. The report must be signed and sealed by a registered P.E.
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19-15.

19-16.

19-17.

19-18.

Level 2 Limited Scope Remedial Action Plan or RAP Modification Plan: [Per Plan]. This pay item
is used for a soil source removal or greater than 200 cubic yards without dewatering design or
geotechnical design. The report is also used for modifications such as a limited pumping event
which includes on-site treatment and disposal of recovered water or short term intermittent episodic
remediation with mobile sparging/SVE system or multi-phase extraction equipment. The report
includes updated maps and construction drawings. The report must be signed and sealed by a
registered P.E.

Level 3 Limited Scope Remedial Action Plan or RAP Modification Plan: [Per Plan]. This pay item
is used for a soil source removal of greater than 200 cubic yards with dewatering design or
geotechnical design, and for large diameter auger soil source removal design. This template is
also used for bioremediation or chemical oxidation RAPs. The report must compare the
conceptual designs and costs of at least three bioremediation or chemical oxidation vendors and
recommend detail design of one based on cost-effectiveness. The report includes all appropriate
tables, figures, maps and construction drawings. Although the specific design details may be
recommended by a vendor, the preapproval contractor's P.E. must certify that the design is their
own responsibility and the implementation of the design will provide a reasonable assurance of
performing complete site rehabilitation in accordance with 62-780, F.A.C. The report must be
signed and sealed by a registered P.E.

Level 4 Limited Scope Remedial Action Plan or RAP Modification Plan: [Per Plan]. This pay item
is used for major modification to an existing remediation system or addition of a different cleanup
technology to a site with an active remediation system (i.e. add in-situ sparging to a site with multi-
phase extraction). The report includes all appropriate tables, figures, maps and construction
drawings. The report is also used for soil source removal of greater than 200 cubic yards where
justification is required for funding of storage system removal and/or replacement, resurfacing,
canopy removal and replacement, or other facility restoration expenses in which costs will exceed
$10,000 or if dewatering and geotechnical design are included. The report must be signed and
sealed by a registered P.E.

Construction Drawings and Specs Report: [Per Report]. This pay item is used when it is
necessary to create the detailed scaled drawings of the intended remediation system that were not
already included in the remedial action plan. The specifications of all equipment and materials to
be constructed shall be provided. These drawings must be prepared prior to the preparation of as-
built drawings. The construction drawings should be of sufficient detail as to materials and
methods of construction to serve as project construction drawings. These drawings must be
sufficient in detail to provide for fair and competitive bids from subcontractors and to provide for the
construction of the project without additional drawings. Typical construction drawings will include:
cover page, site vicinity map, remedial system compound layout, recovery well, multi-phase well,
air sparing well or soil vapor extraction well details (if needed), piping cross-section, piping and
instrumentation diagram (P&ID), electrical controls diagram and equipment pad layout. Symbols
on all drawings shall reflect usage established by the American National Standards Institute (ANSI)
standards or generally accepted professional standards, abbreviations shall reflect common usage,
and graphic scales (or dimensions) will be provided on drawings (except P&ID) to allow for
measured scaling. The level of detail of these drawings can be modified based on communications
with the DEP during the pre-RAP meeting. This report is generally not allowed in conjunction with
excavation only work. Registered P.E. certification is not required.

As-Built Drawings (P.E. sealed red lined modifications): [Per Drawings]. This pay item is used for
red-lined construction drawings and can be regenerated. Construction drawings must be prepared
prior to the preparation of as-built drawings. Per subsection 62-780.700(12), F.A.C., these
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19-22.

drawings must include all construction and equipment design specifications and must identify “any
operational parameters different from those in the approved Remedial Action Plan.” These
drawings should include the site name, DEP facility ID number, address and show the types of
equipment used. These drawings must be accompanied by an itemized summary of any
substantial equipment changes with pertinent technical data (size, capacity, type equipment,
electrical requirements, etc.). Although there are no minimum requirements for dimension details,
a scale must be provided and all details should be dimensionally consistent (e.g., all lengths
identified). When possible, manufacturer data sheets and performance curves should be included.
A summary providing reasons for departure from the criteria described in the approved RAP shall
be included. “Red-Lined” construction drawings will be considered to be sufficient provided any
changes from the original conceptual design to installation are easily discerned and accurately
indicated. If completely re-created figures are submitted as as-builts, the general criteria should be
identical to those required for construction drawings. Change in equipment specifications, location,
or other details must be accurately and completely depicted in a way that will be readily
understandable. The as-built drawings must be sealed by a registered P.E.

Remedial Action Startup Report: [Per Report]. This pay item is typically used for reporting the
initial startup of a remediation system. Any information regarding equipment specifications or
operation parameters differing from the RAP should be included in the RA Startup Report. This
could include equipment changes, modifications to construction drawings (as-builts), and changes
in mode of operation (e.g., pulsed operation rather than continuous). An explanation of all
troubleshooting methods used to optimize the system startup should be included. This report
usually includes a detailing of all system operational parameters and any problems encountered
during startup and photo documentation. Registered P.E. certification is not required unless there
is a recommendation for a system modification or significant change in the course of action.

Letter/NPDES Report: [Per Report]. This pay item is typically one to two pages with no tables or
graphs. Used when a minimum response is needed such as to acknowledge completed field work
where just observations were made. When used for the NPDES report, this pay item is only
authorized once per quarter. However, pursuant to paragraph (4) of the Generic Permit for
Discharges from Petroleum Contaminated Sites, “Monitoring results obtained for each calendar
month shall be summarized and reported on a Discharge Monitoring Report (DMR) form (DEP form
62-620.910(10)) once each month.” Contractors are required to utilize the DEP Wastewater
Program eDMR electronic reporting system. Therefore, the quarterly report needs to include pdf
copies of three monthly eDMR forms. Registered P.E. certification is not required.

Operation and Maintenance Report, Quarterly or Non-Annual: [Per Report]. This pay item
contains all information needed to evaluate the progress of the approved site remediation activities
and includes telemetry monitoring data.  This report must include a conclusions and
recommendations section and all applicable O&M report tables. Registered P.E. certification is not
required, unless there are significant proposed changes to the approved RAP.

Operation _and Maintenance Annual Report: [Per Report]. This pay item requires a more
substantial degree of evaluation than quarterly reports, including summary, conclusions, discussion
and recommendations of how the system may be modified or optimized to more cost-effectively
and efficiently continue site remediation. The report must evaluate progress relative to cleanup
milestone concentration objectives, establish new milestones if necessary and include telemetry
monitoring.  The report must include a conclusions and recommendations section and all
applicable O&M reporting tables. The report must be signed and sealed by a registered P.E.
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19-23. Remedial Action General Report: [Per Report]. This pay item is typically used for sites where the
entire remediation strategy implemented is bioremediation or chemical oxidation, including
chemical enhancement (i.e., ORC injection) with no mechanical equipment design. This report
may also be used for any type of short term limited scope remediation events. This report also may
be used to report the results of episodic remediation events or supplemental site assessment after
SAR approval. The level of effort should determine whether this pay item or the Remedial Action
Interim Report should be used. This report must be signed and sealed by a registered P.G. or
registered P.E.

19-24. Remedial Action Interim Report: [Per Report]. This pay item can be used in several different post-
SAR situations where there is a need for evaluation and discussion of activities and data pertaining
to interim events that occur after SAR approval but are not addressed in other specific RAP or RA
reports, including but not limited to well installation (monitoring or remediation), soil screening and
verification sampling and associated updates of maps and tables. The report should provide
documentation, including testing and analytical results, evaluation and discussion of completed
work and activities. This report may be tasked in additional to and concurrent with a RAP, RAP
Mod, RA Startup or other RA report if significant supplemental assessment activities are to be
performed. This report should be used to report analytical results obtained during the remedial
action phase following chemical injection or injection of products utilized to increase biological
activity. This report also may be used to report the results of episodic remediation events. The
level of effort should determine whether this pay item or the General Remedial Action Report
should be used. Registered P.E. or P.G. certification is not required unless there is a
recommendation for a system modification or significant change in the course of action.

19-25. Free Product Recovery Report: [Per Report]. This pay item documents the effectiveness of FPR
efforts from hand bailing, absorbent socks, passive skimmers, and other non-engineered recovery
methods. Registered P.E. or PG. certification is not required.

19-26. Well Abandonment/Site Restoration Report: [Per Report]. This is a minimal report to document
well (and vault) abandonment and/or site restoration activities when well abandonment and/or site
restoration was the only task performed and requires photo documentation. Registered P.E. or
P.G. certification is not required.

20. PERSONNEL (Excluding Professional Engineer and Professional Geologist): The following pay
items are fully loaded hourly personnel labor rates to be used for activities not otherwise covered by the
Contract fixed price schedule and requires pre-approval from the DEP Project Manager. Where
applicable, when fractional parts of an hour are worked they shall be payable to the nearest quarter-
hour. While the minimum qualifications are expected to be met for particular personnel classifications,
the labor category and associated rate are determined by the scope of service being tasked, not the
individual person actually providing the service (e.g., if a qualified technician is specified but the
Contractor assigns a geologist to do the work, the applicable rate paid would be that of a technician.
See Contract Descriptions of DEP Labor Categories located Appendix | for additional details.

NOTE: The Contractor must provide notification the DEP Contract Manager of any changes in the Key

personnel identified in their response to the solicitation and/or upon execution of a contract with the

DEP. Such notification shall include a detailed reason(s) for the need to change personnel and the

Contractor must provide replacement personnel with equal or greater qualifications and experience.
Unless otherwise specified, the following pay items INCLUDE:

a. All overhead, project management, general and administrative expenses, indirect expenses,
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20-2.

20-3.

20-4.

20-5.

20-6

20-7.

20-8.

20-9.

20-1

20-1

21.

21-1.

21-2.

21-3.

21-4.

21-5.

21-6.

21-7.

21-8.

and profit.
Unless otherwise specified, the following pay items do NOT INCLUDE:
a. Professional engineers and professional geologists (Use negotiated costs).

Program Manager (Key): [Per Hour].

Project Manager (Key): [Per Hour].

Engineer (Key): [Per Hour].

Geologist/Geoscientist (Key): [Per Hour].

Hydrogeologist/Modeler (Key): [Per Hour].

Scientist/Technical Specialist (Key): [Per Hour].

Assistant Scientist/Technical Specialist: [Per Hour].

Field Technician (Key): [Per Hour].

Draftsperson: [Per Hour].

0. Administrative Staff: [Per Hour].

1. Laborers and Security Guards: [Per Hour].

PROFESSIONAL ENGINEERING AND PROFESSIONAL GEOLOGY SERVICES: The following items
and activities deemed to be or require Professional Engineering or Professional Geology Services are
not included in the Schedule of Pay Item Prices required to be provided in the response to the
solicitation.  Costs for these items and activities will be negotiated with those responsive and
responsible Respondents selected for consideration of a contract award based on criteria which
excludes costs for Professional Engineering and Professional Geology Services.

Professional Engineer (Key): [Per Hour].

Professional Geologist (Key): [Per Hour].

P.G. Field Oversight of Drilling and Boring and Soil-Boring Logging.

P.G. Field Oversight of Well Installation.

P.E. Project Oversight for Remediation Technology Pilot Testing.

P.E. Project Oversight for Remediation System Integration and Startup.

P.E. Project Oversight for Short Term or Episodic Remediation System Operation.

P.E. Project Oversight for Remediation System Operation and Maintenance activities.

DEP Contract No. GCXXX, Attachment A, Page 49 of 64



21-9.

21-10.

21-11.

21-12.

21-13.

21-14.

21-15.

21-16.

21-17.

21-18.

21-19.

21-20.

21-21.

21-22.

21-23.

21-24.

21-25.

P.E. Review and Certification of Sufficiency of Engineering Controls (other than permanent,
impermeable surface or top two feet of clean fill), with Monitoring and Maintenance
Recommendations Required for a Conditional No Further Action (NFA).

P.G. Review and Certification of Sufficiency of Engineering Controls Limited to Permanent,
Impermeable Surface or Top Two Feet of Clean Fill with Monitoring and Maintenance
Recommendations Required for a Conditional NFA.

P.E. Design and Certification of Plans and Project Oversight of installation of Engineering Controls
(other than permanent, impermeable surface or top two feet of clean fill) Required for a Conditional
NFA.

P.G. review, evaluation and certification of plans, installation, and project oversight for Engineering
Controls that are limited to permanent, impermeable surface or top two feet of clean fill required for
a conditional NFA.

P.G. or P.E. Review, Evaluation and Certification of a Soil Source Removal Report That Includes a
Recommendation for NFA.

P.G. or Qualified P.E. Review, Evaluation and Certification of a Site Characterization Screening
Report Attesting to the Field Work Portion Only and if the Report Includes a Recommendation for
NFA.

P.G. or Qualified P.E. Review, Evaluation and Certification of a General Site Assessment Report.

P.G. or Qualified P.E. Review, Evaluation and Certification of a Supplemental Site Assessment
Report.

P.G. or P.E. Review, Evaluation and Certification of a Receptor and Exposure Pathway Report.

P.E. Review, Evaluation and Certification of a Level 2 Natural Attenuation Monitoring Plan.

P.E. Review, Evaluation and Certification of a Non-Annual Natural Attenuation or Post RA
Monitoring Report That Includes a Recommendation for NFA or a Recommendation to Modify the
Approved Monitoring Plan.

P.G or P.E. Review, Evaluation and Certification of an Annual Natural Attenuation Monitoring
Report.

P.E. Review, Evaluation and Certification of a Pilot Test Plan.

P.E. Review, Evaluation and Certification of a Pilot Test Report.

P.E. Review, Evaluation and Certification of a Level 1 Remedial Action Plan.

P.E. Review, Evaluation and Certification of a Level 2 Remedial Action Plan.

P.E. Review, Evaluation and Certification of a Level 1 Limited Scope Remedial Action Plan or RAP
Modification Plan.
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21-26.

21-27.

21-28.

21-29.

21-30.

21-31.

21-32.

21-33.

21-34.

P.E. Review, Evaluation and Certification of a Level 2 Limited Scope Remedial Action Plan or RAP
Modification Plan.

P.E. Review, Evaluation and Certification of a Level 3 Limited Scope Remedial Action Plan or RAP
Modification Plan.

P.E. Review, Evaluation and Certification of a Level 4 Limited Scope Remedial Action Plan or RAP
Modification Plan.

P.E. Review, Evaluation and Certification of As-Built Drawings (P.E. sealed red lined

modifications).

P.E. Review, Evaluation and Certification of a Remedial Action Startup Report That Includes a
Recommendation for System Modification or Significant Change in the Course of Action.

P.E. Review, Evaluation and Certification of a Non-Annual Operation and Maintenance Report That
Includes Significant Proposed Changes to the Approved RAP.

P.E. Review, Evaluation and Certification of an Annual Operation and Maintenance Report.

P.G or P.E. Review, Evaluation and Certification of a Remedial Action General Report.

P.G or P.E. Review, Evaluation and Certification of an Interim Remedial Action Report That
Includes a Recommendation for System Modification or Significant Change in the Course of Action.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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APPENDIX |
SCOPE OF WORK APPENDIX

Petroleum Contamination Site Response Action Services

A. LAWS AND REGULATORY SPECIFICATIONS

Regulatory Authority

Authorization and funding of Florida’s Petroleum Restoration Program is governed primarily by section 376.3071,
Florida Statutes (F.S.) with funding from the Inland Protection Fund (IPTF). Additional related statutory
provisions are included in sections 120.542, 206.01, 206.86, 206.9935, 215.422, 287.0585, 376.301, 376.305,
376.308, 376.3072, 376.3073, 376.3075, 376.30702, 376.30711, 376.30713, 376.30714, 376.30715, and
376.30716, F.S.

The primary DEP regulations applicable to work under this Contract include; Chapter 62-780, Florida
Administrative Code (F.A.C.), Contaminated Site Cleanup Criteria, Chapter 62-777, F.A.C. — Contamination
Cleanup Target Levels, Chapter 62-160, F.A.C. — Quality Assurance, Chapter 62-771, F.A.C. — Petroleum
Contamination Site Priority Ranking, Chapter 62-761, F.A.C. — Underground Storage Tank Systems and Chapter
62-762, F.A.C. — Above Ground Storage Tank Systems.

The Contractor is responsible for complying with ALL State and Federal Laws and Regulations applicable to
furnishing and performance of work as stated in the Contract.

Guidance Documents and Forms

The primary DEP guidance documents and forms applicable to work under this Contract are available on the
Petroleum Restoration Program website @ http://www.dep.state.fl.us/waste/categories/pcp/default.ntm, or by
calling Susan Fields at (850) 245-8828, and include:

Note: These guidance documents are subject to change and revision. Also a number of them include
references to the former Preapproval Program and former Bureau of Petroleum Storage Systems. These
references will be updated in future revisions.

DEP GUIDANCE DOCUMENTS AND FORMS

Remedial
Options
Site and RA Site
Title References* Assess. | Design | Impl. | Closure

62-713, FAC; 62-777,
Applicability of Soil Cleanup Target Levels at FAC; 62-782, FAC;
1. | Contaminated Sites (9/29/00) 62-785, FAC X X X X

Approval to Construct Class V, Group 4 Injection
Wells for Contaminated Site Rehabilitation

2.. | (914112 373, FS; 62-538, FAC X X

BPSS Enforcement of Laboratory NELAP 62-160, FAC; *62-770,
3. | Certification Requirements (2/15/07) FAC X X X X
4. | BPSS Field Notes Guidance (4/25/12) FD 1000 X X X X

BPSS PCS-003: Complete Streamlined
Assessment Procedures for Inland Protection
5. | Trust Funded Sites (9/1/01) 62-777, FAC X
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DEP GUIDANCE DOCUMENTS AND FORMS

Remedial
Options
Site and RA Site
Title References* Assess. | Design | Impl. | Closure
BPSS PCS-004: Soil Sampling and Sampling 62-770, 62-777, *17-
6. | Methods (10/1/01) 70, FAC X X X X
BPSS PCS-005: Groundwater Sampling
Standard Operating Procedures Variances and
Clarifications for Bureau of Petroleum Storage
7. | System Sites (5/2/05) 62-160, FAC X X X X
BPSS PCS-006: Design, Installation, and *62-770, FAC; 62-777,
8. | Placement of Monitoring Wells (5/2/05) FAC** X X X X
BPSS-1: Non Petroleum Contamination at
9. | Petroleum Contaminated Sites (5/1/98) None X X X X
BPSS -2: In Situ Sparging, Pilot Studies, Design
10. | Requirements (5/1/98) None X
BPSS-3: Design Requirements and Procedures
11. | for NPDES Discharges (5/1/98) None X X
BPSS-4: Vacuum Extraction, Multi-Phase
Extraction, Pilot Studies, Air Emissions
Treatment and Monitoring Requirements *62-770, FAC; 62-777,
12. | (5/10/00) FAC X X
13. | BPSS-5: Record Drawings (6/4/98) *62-770, FAC X X
BPSS-6: Modifications to Approved RAPs
14. | (5/1/98) None X X
15. | BPSS-7: Administrative Procedures (5/1/98) *62-770, FAC X X X X
62-528, FAC; 62-520,
BPSS-8: Effluent Disposal via Injection Well FAC; 62-550, FAC;
16. | (6/8/00) 62-777, FAC X X
17. | BPSS-9: PE Certification Requirements (5/1/98) | 471, FS X X X X
*62-770, FAC; 62-777,
FAC; 62-550, FAC;
62-528, FAC; 62-522,
18. | BPSS-10: In Situ Chemical Additives (3/11/11) FAC X X X
BPSS-11: Natural Attenuation Evaluation
19. | Procedures (5/1/98) *62-770, FAC X X X
BPSS-12: Pilot Test Guidelines for Pre-Approval
20. | Program Sites (2/3/04) None X
BPSS-12A: In-Situ Air Sparging Pilot Test
21. | Guidance (9/2/03) None X
BPSS-12B: Soil Vapor Extractions Pilot Test
22. | Guidance (9/2/03) None X
BPSS-12C: Biosparging Pilot Test Guidance
23. | (9/2/03) None X
BPSS-12D: Multi-Phase Extraction Pilot Test
24. | Guidance (9/2/03) None X
BPSS-12E: Bioventing Pilot Test Guidance
25. | (9/2/03) None X
BPSS-12F Groundwater Recovery Guidance
26. | (1/30/04) None X X
Calculated SCTLs for TRPH Fractions Based on
27. | TPHCWG and MADEP Methods (4/17/05) 62-777, FAC X X X X
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DEP GUIDANCE DOCUMENTS AND FORMS

Remedial
Options
Site and RA Site
Title References* Assess. | Design | Impl. | Closure
Clarification of Analytical Requirements of the
Generic Permit for Discharges from Petroleum 62-620, FAC; 62-621,
28. | Contaminated Sites (8/6/10) FAC; 403, FS X X
DEP Quality Assurance Program Field SOPs
(001/01)-see
29. | www.dep.state.fl.us/water/sas/sop/sops.htm 62-160, FAC X X X X
*62-770, FAC; 62-777,
30. | Difficult Sites Memo (5/21/03) FAC X X
Draft Petroleum Product Indoor Vapor Intrusion
31. | Guidelines (8/16/13) 62-780, FAC, X X X X
Draft Receptor Survey & Exposure Pathway
Identification Form and required attachments
32. | (7/4113) None X X X X
Executive Summary of Source Removal
Guidance for Preapproval Program Sites (2-15-
33. | 2007) 376, FS X X
Free Product Recovery Initiative Guidance
34. | Revised (1/15/08) 376, FS X X X
Generic Permit for Short Term Discharges from
Petroleum Contaminated Sites, Supplemental
35. | Procedural Guidance (6/23/04) 62-621, FAC X X
1003.01, FS;
Guidance and Procedures for Implementation of | 376.30702, FS; *62-
the Statutory Rule Notification Requirements for | 770, FAC; 62-780,
Discovery of Contamination Beyond Property FAC; 62-782, FAC;
36. | Boundaries (12/21/07) 62-785, FAC X X X X
Guidance for Access to Railroad Properties that
are contaminated by Petroleum Sites That Are
Eligible for State Funded Cleanup Where the 376, FS; Title 49, Part
Railroad Property is Not the Source of 214, Code of Federal
37. | Contamination (10/15/03) Regulations X X X X
Guidance for Comparing Background and Site
38. | Chemical Concentrations in Soil (January 2012) | 62-780, FAC X X X X
Guidance for Completing the Groundwater
Sampling Log (Form FD 9000-24) for Chapter
39. | 62-770, F.AC. 62-770, FAC X X X X
Guidance for the Determination of Subsequently
Discovered Discharges at Sites with Preexisting | 62-761, FAC; *62-770,
Eligible Petroleum Discharges Pursuant to FAC; 376, FS;
40. | Section 376.30716, Florida Statutes (2-15-2007) | 67.30716(4), FS X X X X
Guidance on Site Assessment and
Supplemental Assessment Report Preparation 376, FS; 492, FS; *62-
41. | for Petroleum Preapproval Sites (10/29/98) 770 FAC X X X X
62-777, FAC; 62-780,
FAC; 62-782, FAC;
62-785, FAC; *62-770,
FAC; 5J-17, FAC; 319,
FS; 320, FS; 321, FS;
Institutional Controls Procedures Guidance 322, FS; 373, FS; 376,
42. | (June 2012) FS; 403, FS X X X X
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DEP GUIDANCE DOCUMENTS AND FORMS

Remedial
Options
Site and RA Site
Title References* Assess. | Design | Impl. | Closure

Interim Guidance for Laboratory Analyses for
Soil Samples for Petroleum Contamination Site

43. | Assessments (2/3/98) *62-770, FAC X X X X
Investigations Near Petroleum Storage Systems

44. | (9/25/00) None X X X

376.3071, FS, *62-

LTNAM Procedure and Technical Guidance with | 770, FAC, 62-777,

45. | Attachments (1/20/11) FAC X X
Memorandum of Understanding with DOT 376, FS; 403, FS;
Regarding Petroleum Cleanup and Right of Way | 334, FS; 337, FS;339,

46. | (10/29/12) FS; *17-70, FAC X X X X
Off-Site Access Instructions-All Contractors

47. | (312112) 376.3071(4)(1), FS X X X X
Preapproval Program Allowable Cost Related to

48. | recommendation for NFA with condition (9/1/11) | 61-770, FAC X X X X
Preapproval Program Backfill Quality Assurance
Procedures for Site Undergoing Excavation

49. | (Updated 10/10/10) 62-173 FAC X X
Preapproval Program Guidance for Technical
and Cost Justification for Contaminated Soil

50. | Source Removal (February 2007) *62-770, FAC; 376, FS X X
Preapproval Program Policy on Disclosure of
Relationships between Preapproval Program
Contractors and Subcontractors for Professional

51. | Engineering and Geological Services (9/30/04) None X X X X
Priority Pollutant Volatile and Extractable

52. | Organics (8/11/10) 62-770, FAC X X X X
Procedural and Technical Guidance for Site

53. | Characterization Screening (7/1/12) *62-770, FAC X X
Professional Certification of Technical

54. | Documents (3/31/00) 471, FS; 472, FS X X X X
Quality Assurance - Basic Dilution Principles
Supplement to the BPSS Memorandum "Quality | 62-160, FAC; *62-770,

55. | Assurance and Related Issues" (6/10/10) FAC X X X X

62-160, FAC; *62-770,

56. | Quality Assurance and Related Issues (5/14/07) | FAC; 62-777, FAC X X X X
Revised Policy on Establishment and Use of
Milestones for Evaluating the Operation of Active
Remediation Systems in the Preapproval

57. | Program (4/19/99) None X X
Revised Procedures and Required
Documentation for the Transfer of Title,
Registration and Licensure of State-Owned
Remediation System Trailers (Supersedes

58. | memo of same title dated 12/14/04) (2/28/05) 319, FS; 320, FS; X
Rounding Analytical Data for Site Rehabilitation | 62-302, FAC, 62-520,

59. | Completion (11/17/11) FAC, 62-777, FAC X X X X
Sample Site Access Agreement for State

60. | Cleanup Contractors (3/12/12) 768.28, FS X X X X

61. | Soil Cleanup Target Levels, Application to Site 62-777, FAC; *62-770, X X X
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DEP GUIDANCE DOCUMENTS AND FORMS
Remedial
Options
Site and RA Site
Title References* Assess. | Design | Impl. | Closure
Rehabilitation Discussions (2/1/11) FAC
SPLP Procedures for Petroleum Contaminated
62. | Sites (3/8/10) *62-770, FAC X X X X
273, FS; Section
10.370 Auditor
State-Owned Tangible Personal Property Guidance; DEP
63. | Procedures an Requirements (Revised) (3/3/08) | Directives 320 X
Supplement to Milestone Policy - Time to Switch
64. | Evaluation Procedures (9/6/01) 62-777, FAC X X
Supplemental Guidance for 62-770.300 Interim
65. | Soil Source Removal (2/15/07) *62-770, FAC X X
Supplemental Guidance for Air Emissions
Control from Active Remedial Action Systems
66. | (11/24/09) *62-770, FAC X X
Use of Out-of-State Facilities for Soil Treatment,
Disposal, or Sources of Backfill for Preapproval
67. | Program Sites (5/20/08) 62-713, FAC X X X X

*All rule references include any subsequent replacement rules. Note, 62-770 and its predecessor 17-70 are now part of 62-
780, effective 6/12/13.

**ASTM, Standard Practice for Design and Installation of Ground Water Monitoring Wells in Aquifers (D5092-90, Reapproved
1995).

**ASTM, Standard Guide for Decommissioning of Ground Water Wells, Vadose Zone Monitoring Devices, Boreholes, and
Other Devices for Environmental Activities (D5299-92).

**ASTM, Standard Guide for Use of Hollow-Stem Augers for Geoenvironmental Exploration and the Installation of Subsurface
Water-Quality Monitoring Devices (D5784-95, Reapproved 2000).

**ASTM, Standard Guide for Installation of Direct Push Ground Water Monitoring Wells (D6724-01).

**ASTM, Standard Guide for Direct Push Installation of Prepacked Screen Monitoring Wells in Unconsolidated Aquifers
(D6725-01).

**USEPA, Environmental Investigations Standard Operating Procedure and Quality Assurance Manual, Section 6: Design and
Installation of Monitoring Wells, November 2001

B. CONTRACT DESCRIPTIONS OF DEP LABOR CATEGORIES AND QUALIFICATIONS

The following table lists the DEP Labor Categories with functional areas of expertise, identification of Key
Personnel, descriptions of the required qualifications, and typical duties. Required experience performed is
defined by the typical duties listed for each category and is specific to environmental site investigations,
engineering and/or remediation. An individual may fill a position in more than one labor category but this
individual must meet all of the minimum qualifications and experience requirements listed under each category.

NOTE: “Key Personnel” shall have technical education and experience, in fields relevant to the petroleum
response cleanup program, and if in a professional category, shall also possess a correspondingly appropriate
degree such as engineering, geology, environmental science or other related science.

NOTE: “Key Personnel” shall have the following abilities and experience as applicable to their position:

1. Ability to implement and interpret biological and/or water quality monitoring data;

2. Ability to perform groundwater flow analysis and/or contaminant fate and transport analysis;
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Ability to perform scientific and engineering analysis regarding the occurrence and processes that control
the migration of dissolved contaminants in groundwater such as transport processes in heterogeneous and
fractured media, hydrochemical behavior of contaminants and the evaluation of natural attenuation of
contaminants including aerobic and anaerobic degradation of petroleum hydrocarbons as well as the
application of degradation rates;

Prior direct participation on groundwater restoration projects that resulted in groundwater meeting applicable
cleanup target levels or site cleanup by using several approaches such as Air Sparge/Soil Vapor Extraction,
enhanced bioremediation, chemical oxidation, excavation, or other remedial technologies;

Prior Involvement and understanding of the petroleum cleanup regulatory process including site closure
using risk-based criteria and/or institutional controls; and

Prior direct participation in authoring documents such as Site Assessment Reports, Remedial Action Plans,

and Site Rehabilitation Completion proposals with our without conditions.

DESCRIPTIONS OF DEP LABOR CATEGORIES AND QUALIFICATIONS

Labor Category

Qualifications

Typical Duties

Program Manager
(Key)

Bachelor's degree in Physical Science, Natural Science, or
Engineering. Six (6) years of experience applicable to their
position. Authorized to legally bind the contracted firm and
be the contact person for all issues regarding the Terms and
Conditions of the contract. May be involved in complex
special projects as a contract liaison. Must be a direct
employee of the Contractor. Shall have the education,
degree, abilities and experience applicable to their position
listed for “Key Personnel” in section B above.

Maintains a complete and effective project
team. Ensures compliance with the
contract and programmatic requirements.
Formally requests the addition or
substitution of personnel and
subcontractors as needed.

Project Manager
(Key)

Bachelor's degree in Physical Science, Natural Science, or
Engineering. Six (6) years of experience performing
environmental site investigations. Three (3) years direct
experience in DEP Petroleum Cleanup rules, guidance, and
contaminants, including the management and supervision of
multidisciplinary environmental personnel. Shall have the
education, degree, abilities and experience applicable to
their position listed for “Key Personnel” in section B above.

Supervises all activities at site and serves
as primary day-to-day contact for the DEP
Project Manager. Prepares the work plans
and necessary amendments with
appropriate justification. Reviews
elements of project work plans and
specifications. Implements and oversees
the technical and administrative execution
of Task assignments. Manages project
scope, budget, and schedule. Verifies
data QA/QC procedures. Reviews
deliverables for quality, accuracy, and
compliance with contract requirements.
Ensures timely and correct invoicing.
Maintains compliance with DEP
regulations and policies.

Professional
Geologist (Key)

Professional Geologist (PG) currently licensed in the State
of Florida and in good standing with the Florida Board of
Professional Geologists. Five (5) years of experience
performing environmental site investigations and meets the
qualifications of a Geologist as outlined under that labor
category. Shall have the education, degree, abilities and
experience applicable to their position listed for “Key
Personnel” in section B above.

Supervises all geological aspects of the
project(s). Directs geological fieldwork and
reviews report elements of a geological
nature. Oversees aquifer tests. Seals
documents as appropriate. Responsible
for Geologist(s).

DEP Contract No. GCXXX, Attachment A, Page 57 of 64




DESCRIPTIONS OF DEP LABOR CATEGORIES AND QUALIFICATIONS

Labor Category Qualifications Typical Duties
Professional Professional Engineer (PE) currently licensed in the State of | Supervises all engineering aspects of the
Engineer (Key) Florida and in good standing with the Florida Board of project(s). Directs engineering evaluations
Professional Engineers. Five (5) years of experience of remedial options, remedial plans and
performing environmental and remediation engineering at designs and fieldwork and reviews report
petroleum cleanup projects and meets the qualifications of an | elements of an engineering nature.
Engineer as outlined under that labor category. Shall have Oversees remediation technology pilot
the education, degree, abilities and experience applicable to | tests, remediation system installations and
their position listed for “Key Personnel” in section B above. | startups. Seals documents as appropriate.
Responsible for Engineer(s).
Geologist/ Degree in Geology or Geoscience or Professional Geologist | All duties performed under supervision of
Geoscientist (Key) | (PG) currently licensed in the State of Florida and in good the Professional Geologist. Logs and field
standing with the Florida Board of Professional Geologists. | screens soil borings. Collects samples.
One (1) year of experience performing environmental site Supervises installation of wells. Interprets
investigations. Shall have the education, degree, abilities field data. Reviews environmental data.
and experience applicable to their position listed for “Key Prepares reports and other submittals.
Personnel” in section B above.
Hydrogeologist/ Bachelor's degree in Physical Science, Natural Science, or | Oversees aquifer tests. Analyzes
Modeler (Key) Engineering. Four (4) years of experience performing hydrologic processes and aquifer test data.
environmental site investigations. Shall have the education, | Evaluates fate and transport of
degree, abilities and experience applicable to their position | contaminants. Performs computer
listed for “Key Personnel” in section B above. modeling. Interprets groundwater data.
Prepares reports and other submittals.
Engineer (Key) Degree in Engineering or Professional Engineer (PE) All duties performed under supervision of
currently licensed in the State of Florida and in good the Professional Engineer. Reviews and
standing with the Florida Board of Professional Engineers. interprets field data. Performs engineering
One (1) year of experience performing environmental and evaluations of remedial options, prepares
remediation engineering at petroleum cleanup projects. Shall | remedial plans and designs and other
have the education, degree, abilities and experience report elements of an engineering nature.
applicable to their position listed for “Key Personnel” in Oversees remediation technology pilot
section B above. tests, remediation system installations and
startups. Prepares reports and other
submittals.
Scientist/Technical | Bachelor's degree in Physical Science, Natural Science, or | Evaluates and interprets technical data.

Specialist (Key)

Engineering. Three (3) years of experience performing
environmental site investigations; or two (2) years of
experience as an Assistant Scientist/Technical Specialist
functioning under the direct supervision and authority of an
appropriate Key Personnel labor category of this Contract.
Shall have the education, degree, abilities and experience
applicable to their position listed for “Key Personnel” in
section B above.

Conducts risk and ecological
assessments/surveys. Oversees field
aspect of remediation events and
excavations. Interfaces with landowners to
obtain site access, deed recordation, etc.
Prepares reports and other submittals.

Assistant Scientist/
Technical
Specialist

Bachelor's degree in Physical Science, Natural Science, or
Engineering. No experience with environmental site
investigations required. All work must be under the direct
supervision and authority of an appropriate Key Personnel
labor category of this Contract.

Provides assistance and support functions
for any key personnel labor categories.
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DESCRIPTIONS OF DEP LABOR CATEGORIES AND QUALIFICATIONS

Labor Category

Qualifications

Typical Duties

Field Technician
(Key)

Two (2) years experience performing environmental site
investigations; or one (1) year of experience as an Assistant
Scientist/Technical Specialist functioning under the direct
supervision and authority of an appropriate Key Personnel
labor category of this Contract. Shall have the education,
abilities and experience applicable to their position listed for

“Key Personnel” in section B above.

Collects water, soil, and air samples in
accordance with appropriate protocols.
Measures groundwater elevations.
Oversees field aspect of remediation
events. Troubleshoots field equipment
and makes simple repairs. Documents
field observations. Oversees plugging and
abandonment of wells.

Draftsperson Degree or certification equivalent in drafting or computer- Prepares to-scale drawings including all
aided design (CAD). Two (2) years experience in the details as required by the DEP.
respective field.

Administrative Staff | Proficiency in performing applicable duties. Ensure timely and accurate delivery of
correspondence, project reports, and
invoices, etc. A sufficient number of
administrative staff must be available.

Laborers and Proficiency in performing applicable duties. Ensures timely and accurate delivery of

Security Guards services. Perform manual labor

associated with environmental work. A
sufficient number of laborers and security
guards must be available.

C. Technical Report and Deliverable Related Time Frames

CONTRACTOR TECHNICAL REPORT AND DELIVERABLE RELATED TIME FRAMES

As-Built Drawings

Submit within 120 days of initiation of operation of active remediation system
or per Work Order or Task Assignment, whichever is less

Bid Package Submit per Task Assignment
Boring Logs Submit per Task Assignment
Chain of Custody Submit per Task Assignment

Closure Report

Submit per Task Assignment

Construction Drawings

Submit per Task Assignment

Disposal Manifest

Submit per Task Assignment

Effluent Concentrations or Air Emissions
Exceed Those Approved in RAP or Plume
Migration Occurs

Take corrective action and notify DEP/LP within 7 calendar days if not
imminent threat and within 24 hours if imminent threat

Evaluation of Remedial Alternatives

Submit per Task Assignment

Field Notes

Submit per Task Assignment

Forensic Site Investigation Report

Submit per Task Assignment

Free Product Removal Report

Submit per Task Assignment

General Remedial Action Report

Submit per Task Assignment

Groundwater Sampling Logs

Submit per Task Assignment
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CONTRACTOR TECHNICAL REPORT AND DELIVERABLE RELATED TIME FRAMES

Health and Safety Plan

Submit per Task Assignment

Interim Report

Submit per Task Assignment

Laboratory Report

Submit per Task Assignment

Letter Report

Submit per Task Assignment

Limited Contamination Assessment Report
Addendum

Submit within 60 days of receipt of comments or per timeframe in comment
letter

Limited Scope Remedial Action Plan

Submit per Task Assignment

Maps and/or Tables

Submit per Task Assignment

Natural Attenuation Monitoring (NAM) Plan

Submit per Task Assignment

Natural Attenuation Monitoring (NAM) Plan
Addendum/Response

Submit within 30 days of receipt of comments or per timeframe in comment
letter

Natural Attenuation Monitoring Report

Submit per Task Assignment

No Further Action Proposal (NFAP)
Addendum/Response

Submit within 30 days of receipt of comments or per timeframe in comment
letter

NPDES Discharge Monitoring Report

Submit per Task Assignment

0&M Report

Submit per Task Assignment

Other Report Type

Submit per Task Assignment

PBC Maintain Target Levels Report

Submit per Task Assignment

PBC Milestone Report

Submit per Task Assignment

PBC System Startup Report

Submit per Task Assignment

PBC Target Levels, All Contaminants, All
Media

Submit per Task Assignment

PBC Verification Sampling Report

Submit per Task Assignment

Photo Documentation

Submit per Task Assignment

Pilot Test Plan

Submit per Task Assignment

Pilot Test Report

Submit per Task Assignment

Post Active Remediation Monitoring Plan
(PARM)

Submit per Task Assignment

Post Active Remediation Monitoring
(PARM) Report

Submit per Task Assignment

Property Reporting Form

Submit per Task Assignment

Remedial Action Letter Report

Submit per Task Assignment

Remedial Action Plan (RAP)

Submit per Task Assignment

Remedial Action Plan (RAP)
Addendum/Response

Submit within 60 days of receipt of comments or per timeframe in comment
letter

DEP Contract No. GCXXX, Attachment A, Page 60 of 64




CONTRACTOR TECHNICAL REPORT AND DELIVERABLE RELATED TIME FRAMES

Remedial Action Plan (RAP) Modification or
alternative CTL or Change in Monitoring of
Operation Parameters Proposal

Submit per Task Assignment

Remedial Action (RA) Start Up Report

Submit per Task Assignment

Remedial Action (RA) Status Reports

Submit per Task Assignment

Response to Non-Technical Comments

Submit per timeframe in comment letter

Request for Modification of Time Frame

Submit at least 20 days prior to date action required (unless emergency
conditions)

Risk Assessment Report

Submit within 90 days of approval of recommendation to prepare

Risk Assessment Report
Addendum/Response

Submit within 60 days of receipt of comments or per timeframe in comment
letter

Source Removal (SR) Report

Submit within 60 days of SR completion or per Task Assignment, whichever is
less

SR Report Addendum/ Response to
Comments

Submit within 60 days of receipt of comments or per timeframe in comment
letter

Site Assessment (SA) Report

Submit per Task Assignment

SA Report Addendum/Response to
Comments

Submit within 60 days of receipt of comments or per timeframe in comment
letter

Site Access Agreement

Submit per Task Assignment

Site Characterization Screening Report

Submit per Task Assignment

Site Rehabilitation Completion Report
(SRCR)

Submit as soon as all required information is available

Site Rehabilitation Completion Report
(SRCR) Addendum/Response

Submit within 30 days of receipt of comments or per timeframe in comment
letter

Status Report

Submit per Task Assignment

Supplemental Site Assessment Report

Submit per Task Assignment

Template Site Assessment Report

Submit per Task Assignment

Weight Tickets

Submit per Task Assignment

Well Abandonment Report

Submit per Task Assignment

Well Logs

Submit per Task Assignment

D. PROPOSAL PROCESS (Format and Content):

The Contractor's Program Manager is the same entity as the Contractor Contract Manager listed in the contract
and is authorized to legally bind the contracted firm. This person is also the contact person for all issues
regarding the Terms and Conditions of the contract.

The Contractor’s Project Manager is the entity designated by the Contractor's Program Manager to manage the
cleanup site and interact directly with the DEP’s Project Manager on all issues pertaining to the task
assignments. This person may be authorized to sign task assignments and invoices on behalf of the contracted
firm if delegated that role by the Contractor's Program Manager.

DEP Contract No. GCXXX, Attachment A, Page 61 of 64




The DEP’s Contract Manager is the entity listed with that title in the contract and, while not typically delegated
the authority legally bind the DEP in the contract, is the contact person for all issues regarding the Terms and
Conditions of the contract and the entity that signs all task assignments and task assignment change orders.

The DEP’s Project Manager is the entity assigned by the DEP to manage the cleanup site and interact directly
with the Contractor’ Project Manager on all issues pertaining to the task assignments. This person provides the
initial signature on all task assignments and task assignment change orders.

The DEP may use the services of Contract Managers and Project Managers employed by a contracted Local
Program to assist in the management of cleanup sites and those entities may act in the same capacity as the
DEP staff subject to the terms of their contract and subject to additional DEP approval.

For a new site, the DEP will contact the Contractor Program Manager who shall determine the Contractor Project
Manager for the site. The DEP Project Manager will communicate project requirements to the Contractor Project
Manager and makes appropriate site records available for review. The Contractor Project Manager must submit a
task assignment proposal to the DEP Project Manager for approval.

The task assignment proposal shall be completed and submitted no later than one week from the Contractor's
receipt of site records and agreement on project requirements between the Contractor Project Manager and the DEP
Project Manager. The re-submittal of the task assignment proposal, as necessary, is due one week after the
Contractor’'s receipt of DEP written comments and/or annotations on the previous submittal. Format, content,
schedule, and submittal requirements for task assignment proposal also apply to task assignment amendments.

File Copies: The DEP will make site records available to the Contractor for review. In most cases all site
files are available on-line in the OCULUS electronic file system.

Proposal Delivery: Task assignment proposals may be hand delivered, mailed or sent via e-mail. E-mailed
proposals shall be sent to the program provided e-mail address and copied to the designated DEP Project
Manager.

Proposal Format: The proposal shall include a detailed description of the proposed scope of work (grouped by
tasks, as applicable), schedule for completion, and pay item list with price estimate (grouped by task, as
applicable, and cumulative).

Justification for the scope of work shall be provided in the context of how it will move the site towards
closure. The scope of work shall contain an outline of activities with a description of the tasks to be
performed.

The list of pay items requested should be presented in a spreadsheet landscape form printout of nine columns
in the following order:

1. Pay ltem Number
2. Pay Item Description
3. Units

4. Unit Price

5. Previous Quantity
6. Additional Quantity
7. Total Quantity

8. Total Price

9. Proposed Subcontractor(s)
10. Justification/Notes
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E.

Acronyms

NSXE<ET®P QDO 3I AT TJTQ@T0Q0 T

ANSI - American National Standards Institute

AS — Air Sparge

ASTM — American Society of Testing and Materials
BLS - Below land Surface

BPSS - Bureau of Petroleum Storage Systems
BTEX - Benzene, Toluene, Ethyl Benzene and Total Xylenes
CaCO3 - Calcium Carbonate

CAD - Computer Aided Design

CATOX - Catalytic Oxidizer

CD - Compact Disk

CFR - Code of Federal Regulations

CO2 - Carbon Dioxide

COC - Chemical of Concern

CTL - Cleanup Target Level

DEP - Florida Department of Environmental Protection
DIPE - Diisopropyl Ether

DMR - Discharge Monitoring Report

DO - Dissolved Oxygen

DOH - Florida Department of Health

DPT - Direct Push Technology

DOT - Florida Department of Transportation

ECD - Electron Capture Detector

EDB - Ethylene Dibromide

ETBE - Ethyl Tertiary Butyl Ether

EPA - United States Environmental Protection Agency
FAC - Florida Administrative Code

FID - Flame lonization Detector

FP - Free Product

FPR - Free Product Recovery

FS - Florida Statutes

GC - Gas Chromatogaphy

GPM - Gallons Per Minute

HP — Horsepower

HSA - Hollow Stem Auger

HASP - Health and Safety Plan

IDW - Investigation Derived Waste

IPTF — Florida Inland Protection Trust Fund

IVl - Indoor Vapor Intrusion

LDA - Large Diameter Auger

LP - Liquid Propane

LP — Contracted Local Program

MADEP - Massachusetts Department of Environmental Protection
MIP — Membrane Interface Probe

MPE - Multi-phase Extraction

MR — Mud Rotary

MS - Mass Spectrometry

MTBE — Methyl Tertiary Butyl Ether

N — Nitrogen

NA - Natural Attenuation

NAM — Natural Attenuation Monitoring
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yy. NELAC - National Environmental Laboratory Accreditation Conference
zzZ. NELAP — National Environmental Laboratory Accreditation Program
aaa.  NFA —No Further Action

bbb.  NFAP - No Further Action Proposal

cce. NFPA — National Fire Protection Association

ddd.  NPDES - National Pollutant Discharge Elimination System

eee.  O&M - Operation and Maintenance

fff. ORC™ - Oxygen Release Compound

ggg.  OSHA - U.S. Department of Labor - Occupational Safety & Health Administration
hhh.  OVA - Organic Vapor Analyzer

ii. PARM - Post Active Remediation Montoring

Jii- PBC - Performance Based Cleanup

Kkk. PCB - Polychlorinated Biphenyl

III. PE - Professional Engineer

mmm. PG - Professional Geologist

nnn. PIANO - Paraffins, Isoparaffins,Aromatics, Naphthenes, and Olefins
000.  PID - Photoionization Detector

ppp.  P&ID - Piping and Instrumentation Diagram

qqq.  PLS - Professional Land Survey

frr. PPE - Personal Protective Equipment

SSS. PVC - Polyvinyl Chloride

ttt. QA - Quality Assurance

uuu.  Q&A — Question and Answer

vw.  QC - Quality Control

www.  RA - Remedial Action

XXX. RAP - Remedial Action Plan

yyy. RAP Mod - Remedial Action Plan Modification

zzz. RCRA - Resource Conservation and Recovery Act

aaaa. RPM - Revolutions Per Minute

bbbb.  SA - Site Assessment

cccc.  SAR - Site Assessment Report

dddd. SCTL - Soil Cleanup Target Level

eeee. SM - Standard Methods for the Examination of Water and Wastewater
ffff. SPLP - Synthetic Precipitation Leaching Procedure

g99g9. SRC - Site Rehabilitation Completion

hhhh.  SRCR - Site Rehabilitation Completion Report

iii. SCFM - Standard Cubic Feet Per Minute

iii- SVE - Soil Vapor Extraction

kkkk.  TBA — Tertiary Butyl Alcohol

. TAME - Tertiary-Amyl Methyl Ether

mmmm. Thermox — Thermal Oxidation

nnnn.  TPHCWG - Total Petroleum Hydrocarbon Criteria Working Group
0000. TRPH - Total Recoverable Petroleum Hydrocarbons

pppp. TPOC - Temporary Point of Compliance

qqqq.  UIC — Underground Injection Control

rrrT. UL - Underwriters Laboratories

ssss.  US - United States

ttt. VE - Vacuum Extraction

uuuu.  VOH - Volatile Organic Halocarbons
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ATTACHMENT B
TASK ASSIGNMENT NOTIFICATION FORM

FDEP Contract Number: Task Assignment #: Budget Entity:
FDEP Facility ID#: Category: Module:
Score: Object Code: EO:
Site Name: Eligibility:
Site Address:  Street: City: County:
Contractor Name: CID #:
Contractor Address: FEID #:
Contractor Representative: Phone #:
FDEP/LP Project Manager: Phone #:
FDEP Contract Manager: Phone #:

Cleanup Phase:
Cleanup Activity:

Task Assignment Description (per attached proposal and noted changes):

Deliverable 1: Due Date 1:
Deliverable 2: Due Date 2:
Deliverable 3: Due Date 3:
Deliverable 4: Due Date 4:
Deliverable 5: Due Date 5:
Deliverable 6: Due Date 6:
Final Deliv.: Final Due Date:
Period of Task Performance: Last Signature Date To
(No change orders can be authorized after
this date)
Fixed Price Fee Schedule or Cost Reimbursement
Task Assignment Type:
Total Cost (Incl. retainage): Total Cost (Incl. retainage):
Retainage (__%): Retainage (__%):
Total Encumbrance: Total Encumbrance:
Date

FDEP/LP Project Manager:
FDEP Contract Manager:
Cost Center Administrator:
Procurement Administrator
Contractor Representative:
Contractor Representative:
(second contractor signature is optional)
FDEP Use Only: Technical Review: Initials: Date:

Fiscal Review: Initials: Date:

cc: PRP; F&A; Procurement
DEP Contract No. GCXXX, Attachment B, Page 1 of 1



ATTACHMENT C

TASK ASSIGNMENT CHANGE ORDER FORM
DEP CONTRACT NO. GCXXX

Task Assignment Number: Date: Change Order No.

Contractor Name:

Contractor Representative:

DEP Contract Manager:

Description of Change (Use additional sheets if necessary):

CHANGE IN TASK AMOUNT

Item Cost Reimbursement Fee Schedule Fixed Price Total

Original Task Amount:

Task amount prior to this change
order:

Net increase/decrease
in task amount:

Task amount with all change
orders:

CHANGE IN TASK TIME

Original task completion date:
Completion date prior to this change:
Net increase/decrease in task period:
Completion date with all change orders:

Change In Funding Information:

Org. Code |E.O. |Object Code [Module  |Special Category | Grant# |Year |JAmount |
37 [ | | [ | [ |$ |
37 [ | [ [ I I |$ I
37 [ | | [ | [ [$ |
37 [ | [ [ I I |$ I
CONTRACTOR FLORIDA DEPARTMENT OF

ENVIRONMENTAL PROTECTION

Contract Manager Date Contract Manager Date
APPROVED:
Cost Center Administrator Date
Funding Authority Date
Procurement Administrator Date

cc: Ruth Heggen, Procurement Section (MS93)
Bureau of Finance & Accounting (MS78)
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ATTACHMENT D
RATE SCHEDULE

See Specific Agency Term Contract for the Region of
Service for the Contractor for this Information.



ATTACHMENT E

SUBCONTRACTOR UTILIZATION REPORT FORM FOR COMMODITIES/SERVICES

DIRECTIONS:

Contractors working for the Florida Department of Environmental Protection (DEP) must complete and submit this attachment with each invoice submitted
for payment. Questions regarding use of this form should be directed to the Procurement Section (MS93), Florida Department of Environmental Protection,
3900 Commonwealth Boulevard, Tallahassee, Florida 32399-3000, Phone 850/245-2361.

INDICATE THE ONE CATEGORY THAT BEST DESCRIBES EACH ORGANIZATION LISTED

DEP Contract No.: BUSINESS CLASSIFICATION CERTIFIED MBE NON-CERTIFIED MBE NON-PROFIT ORG.

Invoice Number:

ALIHONIN-NON
‘Fardd
OINVdSIH
NVIIVMVH/NVISY
OINVdSIH
NVIIVMVH/NVISY
asng3as

Task Assignment No. (if applicable):

NVOIHINY NVIIHdY
NVOIH43NY IAILYN
NVYINOM NVOIHINY
NVOIdINY NVOIdHY
NVOIH4INY JAILVYN
NVYINOM NVIIHINY
1140"d-NON d3H10

(31V1S) SSaNISNg TIVAS
ADNIOV TWININNYIAOD

Invoice Service Period:

(Ivy3a34) SSaNIsSNg TIVINS
NOILYZINVOHO 1140Hd-NON

ALIYONIN FHOW HO %TS SI advog
SY3IDI440 ALIJONIN FHON HO %TS
ALINNAINOD ALIYONIN FHON HO %TS

LIST NAMES AND ADDRESSES OF LIST AMOUNT PAID
SUBCONTRACTORS UTILIZED TO EACH

THIS INVOICE PERIOD SUBCONTRACTOR
THIS INVOICE PERIOD
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DEP Contract No.:

Invoice Number:

Task Assignment No. (if applicable):

Invoice Service Period:

INDICATE THE ONE CATEGORY THAT BEST DESCRIBES EACH ORGANIZATION LISTED

BUSINESS CLASSIFICATION

CERTIFIED MBE

NON-CERTIFIED MBE

NON-PROFIT ORG.

LIST NAMES AND ADDRESSES OF
SUBCONTRACTORS UTILIZED
THIS INVOICE PERIOD

LIST AMOUNT PAID
TO EACH
SUBCONTRACTOR
THIS INVOICE PERIOD

ALIYONIN-NON
(31V1S) SSaNISNg TIVAS
ADNIOV TVININNYIAOD

RSN

(Ivy3a34) SSaNIsSNg TIVINS
NOILYZINVOHO 1140Hd-NON

NVOI4INY NVIId4VY

JINVdSIH

NVIIVMVH/NVISY
NVYOI4INY JAILYN

NYNOM NVYOI4INY

OINVdSIH

NVOIdINY NVOIddY
NVIIVMVH/NVISY
NVOIHdINY JAILVYN
NVYINOM NVOIHINY

asng3as

ALINNAINOD ALIYONIN FHON HO %TS
1140"d-NON d3H10

ALIMJONIN FHOW HO %TS S| advod
SY3IDI440 ALIJONIN FHON HO %TS
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DEP Contract No.:

Invoice Number:

Task Assignment No. (if applicable):

Invoice Service Period:

INDICATE THE ONE CATEGORY THAT BEST DESCRIBES EACH ORGANIZATION LISTED

LIST NAMES AND ADDRESSES OF
SUBCONTRACTORS UTILIZED
THIS INVOICE PERIOD

LIST AMOUNT PAID
TO EACH
SUBCONTRACTOR
THIS INVOICE PERIOD

BUSINESS CLASSIFICATION CERTIFIED MBE NON-CERTIFIED MBE NON-PROFIT ORG.
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SUBCONTRACTOR UTILIZATION REPORT FORM CERTIFICATION:

| certify that the information provided in the preceding page(s) is accurate as of the last day of the payment period identified on this
form.

(Signature) (Date)

(Business Name)

(Street Address)

(City, State, Zip Code)

(Phone Number)

DEP 55-217 (08/00)

DEP Contract No. GCXXX, Attachment E, Page 4 of 4



ATTACHMENT F

Contract Payment Requirements

Florida Department of Financial Services, Reference Guide for State Expenditures

Cost Reimbursement Contracts

Invoices for cost reimbursement contracts must be supported by an itemized listing of expenditures by category (salary,
travel, expenses, etc.) Supporting documentation must be provided for each amount for which reimbursement is being
claimed indicating that the item has been paid. Check numbers may be provided in lieu of copies of actual checks. Each
piece of documentation should clearly reflect the dates of service. Only expenditures for categories in the approved contract
budget may be reimbursed. These expenditures must be allowable (pursuant to law) and directly related to the services

being provided.

Listed below are examples of types of documentation representing the minimum requirements:

(1) Salaries:

(2) Fringe Benefits:

(3) Travel:

(4) Other direct costs:

(5) In-house charges:

(6) Indirect costs:

A payroll register or similar documentation should be submitted. The payroll register should
show gross salary charges, fringe benefits, other deductions and net pay. If an individual for
whom reimbursement is being claimed is paid by the hour, a document reflecting the hours
worked times the rate of pay will be acceptable.

Fringe Benefits should be supported by invoices showing the amount paid on behalf of the
employee (e.g., insurance premiums paid). If the contract specifically states that fringe benefits
will be based on a specified percentage rather than the actual cost of fringe benefits, then the
calculation for the fringe benefits amount must be shown.

Exception: Governmental entities are not required to provide check numbers or copies
of checks for fringe benefits.

Reimbursement for travel must be in accordance with Section 112.061, Florida Statutes, which
includes submission of the claim on the approved State travel voucher or electronic means.

Reimbursement will be made based on paid invoices/receipts. If nonexpendable property is
purchased using State funds, the contract should include a provision for the transfer of the
property to the State when services are terminated. Documentation must be provided to show
compliance with Department of Management Services Rule 60A-1.017, Florida Administrative
Code, regarding the requirements for contracts which include services and that provide for the
contractor to purchase tangible personal property as defined in Section 273.02, Florida Statutes,
for subsequent transfer to the State.

Charges which may be of an internal nature (e.g., postage, copies, etc.) may be reimbursed on
a usage log which shows the units times the rate being charged. The rates must be reasonable.

If the contract specifies that indirect costs will be paid based on a specified rate, then the
calculation should be shown.

Contracts between state agencies may submit alternative documentation to substantiate the reimbursement request that
may be in the form of FLAIR reports or other detailed reports.

The Florida Department of Financial Services, Reference Guide to State Expenditures (February 2011) can be found at the
following web address: http://www.myfloridacfo.com/aadir/reference_guide/
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ATTACHMENT G
PETROLEUM RESTORATION PROGRAM
CONTRACTOR AFFIDAVIT/RELEASE OF CLAIMS FORM
This affidavit must be completed and signed by the Contractor when requesting final payment for a Florida Department of Environmental

Protection (DEP) Petroleum Restoration Program authorized Work Assignment. The signature of the Contractor shall be notarized as set
forth below. Final payment for a Work Assignment will not be released until this form is accepted by the DEP.

The undersigned certifies as follows:

1. 1, am the of
(name of person appearing) (title of person appearing)

with the authority to

(name of contractor)

make this statement on its behalf;

2. ("the Contractor") entered into an
(name of company or person)

agreement with the Department to perform certain work under Task Assignment No. /PO

to perform services on the following real property:

Site Name: Facility ID #:
(site or business name) (FDEP facility number)

Site Address:

(street, city, county)
Site Owner:

(name of property owner)

3. Contractor has completed the work in accordance with the aforementioned Work Assignment, including all attachments thereto.

All subcontractors have been paid in full.

5. Receipt by Contractor of the final payment, under the aforementioned task assignment shall constitute a full release and discharge by
Contractor to Owner of any and all claims of Contractor against Owner, arising out of, connected with, or resulting from, performance of
the obligations of Contractor and any of its subcontractors and vendors related to this Work Assignment. Contractor shall certify such
release of claim to Owner, in writing, upon request by Owner.

6. Upon receipt by Contractor from Department of final payment under the aforementioned Work Assignment, Contractor releases
Department from any and all claims of Contractor and any of its subcontractors and vendors that may arise under, or by virtue of,
the task assignment, except those claims that may be specifically exempted and set forth under the terms of this Work Assignment.
Exemptions claimed must be attached to this affidavit and reference the Task Assignment or PO number. Any exemptions not
attached are hereby waived.

>

(signature of authorized contractor representative)
Notarization of Signature of Contractor (required)

State of County of
Sworn to and subscribed before me by this day of , 20
Personally known ()

Produced Identification ()  Type of ID:

My Commission Expires

(Notary's Signature)
Notary Public, State of Commission Number (if applicable)

DEP Contract No. GCXXX, Attachment G, Page 1 of 1



ATTACHMENT H
LIQUIDATED DAMAGES ASSESSMENT FORM

To: Bureau of Finance and Accounting, Contracts Disbursements Section (MS 78)
Through: Office of General Counsel

From: , Contract Manager

Date:

Subject: Liquidated Damages

Contractor/Vendor:

DEP Contract No: Task Assignment/PO No.:

The Contractor/Vendor did not complete the work covered by the referenced Contract/Task Assignment/PO in
the time frame provided. Contractor gave the following reasons for the delay:

The Contract/Task Assignment/PO provides that liquidated damages may be assessed for failure of the
Contractor/Vendor to meet Contract/Task Assignment/PO terms and conditions, except for reasons beyond the
control of the Contractor/Vendor. Therefore:

[] 1 recommend that liquidated damages be assessed.

[] I recommend that liquidated damages not be assessed.

[] 1 recommend that only $ of liquidated damages provided for be assessed, for the following
reasons:

Explanation/Calculations:

Complete all information above, attach to invoice and relevant contract documents with all processing
information completed and forward to the Contracts Disbursements Section (MS 78) for final processing once
approved by the Office of General Counsel.

Approval: [ 1Asrecommended []$ in Liquidated Damages

Disapproved: [ ]

DEP Contracts Attorney Date

DEP Contract No. GCXXX, Page 1 of 1
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	B. Contractor shall have ten (10) calendar days to commence implementation of an accepted proposed CAP. Acceptance of a proposed CAP by Department does not relieve Contractor of any of its obligations under the Contract.  If the CAP fails to correct or eliminate performance deficiencies by Contractor, Department retains the right to require additional or further remedial steps, or to terminate the Work Assignment for failure to perform.  No actions approved by Department, or remedial actions taken by Contra
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